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GOVT. OF ASSAM 

OFFICE OF THE DIRECTOR::INLAND WATER TRANSPORT,ASSAM 
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TENDER DOCUMENT FOR 
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                                                                 Director  
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অসম চৰকাৰ  

আভ্যন্তৰীণ জল পৰৰবহন, অসম 
GOVERNMENT OF ASSAM 

OFFICE OF THE DIRECTOR:: INLAND WATER TRANSPORT(IWT), ASSAM,ULUBARI, GUWAHATI-781007 

    Website: http://iwtdirectorate.assam.gov.in    Telephone 0361-2526421   E-mail: diwtassam@gmail. com 

NIT FOR PUBLICATION 

Tender No-DWT (T)-50/2017-18/29 dtd. 20th Aug’2018 

The Directorate of Inland Water Transport, Govt. of Assam invites Request for Proposal (RFP) in two bid 

system from reputed, well experienced and capable shipbuilders for Construction of 16(sixteen) nos. of 

25.0m long steel Floating Terminals for 16 ghat banks on the river Brahmaputra under 100% Central Sector 

Scheme. The approved Project cost for 16 nos. Floating Terminals is Rs.13.7016 Crores only (Rupees 

thirteen crores seventy lakh sixteen thousand) only.  Complete RFP document shall be available on website of 

IWT, Assam http://iwtdirectorate.assam.gov.in and www.assamtenders.gov.in. Intending Bidders are required 

to register at portal of e-tender of the Assam Govt. www.assamtenders.gov.in and participate through the 

online tender portal only. 

1. Publishing date of the tender in e-portal 24-08-2018 

2. Date of downloading tenders    25.08.2018 to 10.09.2018 

3. Last date and time of submission of Tender 20.09.2018.  (14 00 hours) 

4. Date and time of opening of tender 20.09.2018.  (15 00 hours) 
 

 

 

                                                                                   Director 

                                                                   Inland Water Transport, Assam 

                                                                   Ulubari, Guwahati-7            
Memo No. . DWT(T) 50/2017-18/29-A                                             Dated, Guwahati, the 20th Aug ’2018 

Copy to :-  

1. The Commissioner  &  Secretary to the Govt. of Assam, Transport Department Dispur, 

Guwahati-6 for favour of kind information 

2. The Director of Information and Public Relation, Government of Assam, Dispur, Guwahati-6  

for arranging publication of the above notification in leading daily English and Assamese News 

Papers of Assam. 10(ten) copies of Notice are enclosed herewith for favour of his information 

and necessary action.  

3. The Secretary to the Ministry of Shipping (IWT Section), Govt. of India, Transport Bhawan, 1- 

Parliament Street, New Delhi-110001.  

4. The Chairperson, Inland Waterways Authority of India, A-13, Sector-1, Noida (U.P), Pin-

201301. 

5. The Director, Inland Waterways Authority of India, Pandu Port, Pandu, Guwahati-781012. 

6. The Superintendent, Assam Govt. Press, Bamunimaidam, Guwahati-21 for publication of the 

above Notice.  

7. The Joint Director, IWT Directorate Assam, Guwahati-7 for information. 

8. Office Notice Board. 

9.  M/s ………………………………………………….. 

 

(B.B. Dev Choudhury) 

Director, IWT Assam 

Ulubari, Guwahati-7 

http://iwtdirectorate.assam.gov.in/
mailto:diwtassam@gmail.com
http://iwtdirectorate.assam.gov.in/
http://www.assamtenders.gov.in/
http://www.assamtenders.gov.in/
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অসম চৰকাৰ  

আভ্যন্তৰীণ জল পৰৰবহন, অসম 
GOVERNMENT OF ASSAM 

OFFICE OF THE DIRECTOR:: INLAND WATER TRANSPORT (IWT), ASSAM 
ULUBARI, GUWAHATI-781007 

Website: http://iwtdirectorate.assam.gov.in      Telephone no-0361-2526421   E-mail: diwtassam@gmail. com 

 

PART-I 

SECTION –I 

NOTICE INVITING E-TENDER 

 

No. DWT (T) 50/2017-18/29                Dated, Guwahati , the  20th August’2018 

 

TENDER DOCUMENT FOR “CONSTRUCTION OF 16 (SIXTEEN) NOS. of 25.0 M 

LONG STEEL FLOATING TERMINALS FOR 16 GHAT BANKS ON THE RIVER 

BRAHMAPUTRA” UNDER 100% CENTRAL SECTOR SCHEME.                                                                         

The Directorate of Inland Water Transport, Assam hereby invites online bids (Technical and 

Financial Bid) from reputed, well experienced and capable shipbuilders for the above mentioned work 

as per details given below. 

S.No. Description 

Approved 

Project cost 

(for 16 nos.)  

EMD 

(Rs. in lakh) 

Time of 

completion 

1 Construction of 16(sixteen) nos. 

of 25.0m long steel Floating 

Terminals for 16 ghat banks on 

the river Brahmaputra. 

Rs.1370.16 

Lakh 

Rs. 13.70 Lakh 

(Rupees Thirteen 

Lakhs Seventy 

thousand) only 

 

18 months 

(eighteen months) 

Intending bidders are required to register at portal of e-tender of the Assam Govt. 

www.assamtenders.gov.in and participate through the online tender portal only. 

 

TERMS & CONDITIONS 

Interested bidders may download the bid document from IWT’s website 

http://iwtdirectorate.assam.gov.in. and Assam Govt. e-tender portal  www.assamtenders.gov.in 

as per the schedule as given in Critical Date Sheet as under- 

Critical dates: 

Publishing Date 24.08.2018 

Document Download/Sale Start Date 25.08.2018 

Document Download/Sale End Date 10.09.2018 

Seek Clarification Start Date 27.08.2018 

Seek Clarification End Date 05.09.2018 

Pre bid meeting 07.09.2018 (3:00 PM to 4:00 PM) 

Bid Submission Start Date 12.09.2018 

Bid Submission Closing Date 20.09.2018 (14:00 hours) 

Bid Opening Date 20.09.2018 (15:00 hours) 

http://iwtdirectorate.assam.gov.in/
mailto:diwtassam@gmail.com
http://www.assamtenders.gov.in/
http://iwtdirectorate.assam.gov.in/
http://www.assamtenders.gov.in/
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Applicant submitting the downloaded version would need to pay the cost of tender 

document/bid along with the hard copy of Technical Bid through Demand Draft of any 

Nationalized Bank amounting to Rs.1000/-(Rupees One thousand) only drawn in favor of  

“Director, Inland Water Transport, Assam” payable at Guwahati (Assam).   

 

 

1. Tender document will be available on the aforesaid website from 25.08.2018 to 

10.09.2018 between 10 00 hours to 17 00 hours (IST). A signed declaration stating that 

no alteration has been made in any form in the downloaded tender document/bid is to be 

enclosed with the tender by bidder for downloaded tenders. The 

amendment/clarification, if any, to the document will be available on the above website. 

 

2. Bidders shall agree to the terms & conditions of the tender and submit the tender online. 

 

 

3. (a) Eligibility Criteria : (With supporting documents) 

 

 

i) The Bidder shall preferably be a single entity, but a JV (Joint Venture) Bid 

would be permitted provided it is limited to 3 (three) parties where any of the 

Partner of the JV is an established Inland Vessel/Floating Terminal manufacturer 

having all the necessary technical experience and having their own 

manufacturing yard for the project for past 5 years or more. The bidding Firm or 

any partner of the JV should be competent and have the experience in 

manufacturing Steel Inland Vessels/ Floating Terminals. 

ii) The firm should have their own Ship yard or leased yard with valid documents 

with proper infrastructure and should have valid document of permission, i.e. 

trade license etc. from the concerned authority i.e. corporation, board, Panchayat 

as applicable with capacity to carry out and complete the work as per NIT.  

 

iii) Unit registered under DICC/NSIC, having up-to-date valid certificate of 

DICC/NSIC particularly for Ship building work will get preference.  

 
iv) The bidder must have the qualified and experienced technical manpower for design, 

construction and delivery on schedule.  

 
v) The bidder should have a good record of delivering of the vessels on time. (Work 

order and completion certificate to be attached to check for completed works) 
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vi) Completed “similar works” in last 5 years in which bids are invited fulfilling 

either of the following criteria:  

 

6 (Six) similar completed steel Inland vessels/terminals/boats costing not less 

than the amount equal to 30% of this tender cost.  

Or 

4 (eight) similar completed works costing not less than the  

amount equal to 40% of this tender cost.  

Or 

2 similar completed work costing not less than the amount equal to 50% of this 

tender cost.  

Documentary proof such as Work Order, completion certificate along with any 

other supporting document should be submitted 
 

b) Similar Work:-The similar nature of work may be considered as 

Construction/Manufacture and successfully commission of Steel Ship/ Vessels/ Floating 

Terminals etc.  

 

c) The Bidding Firm or partners of the JV-Bid should have an average annual financial 

turnover for Ship building work of not less than Rs.15.00 crores (Rupees Fifteen crores) 

only for the preceding 3 financial years. Audited C.A. certified copies of Balance sheets 

showing turnover, Profit & Loss account of the firm for the preceding financial 3 years 

should be submitted along with the tender document.  

 

d) The Tendering Firm or partners of the JV should provide Solvency Certificate(s) from 

any Nationalized Bank (s) for an amount of 25% (Twenty five percent) of Project cost. 

 

4. Tender must be accompanied with scanned copy of all documentary evidence of 

credentials viz. similar works done, performance certificate, financial performance and 

all other documents as specified in the tender document. 

 

5. Tenders must be accompanied by Earnest Money Deposit of 1% (one percent) of Project 

cost, i.e Rs.13.70 lakhs (Rupees Thirteen lakhs seventy thousand) only in the form of 

Demand Draft/ Fixed Deposit from any Nationalized Bank of India payable at Guwahati, 

Assam and pledged in favour of Director, Inland Water Transport, Assam. 

 

6. Tenders must be delivered to the Directorate of Inland Water Transport (IWT), Ulubari, 

Guwahati-781007 on or before 2.00 p.m. on 20.09.2018. Late tenders will be rejected.  

i) The Cover I of the tender containing the prequalification documents will be 

opened on the same day at 3:00 p.m. If the IWT office happened to be closed on 

the date of receipt of the tender as specified, the tender will be received and 

opened in the next working day at the same time and venue.  

 

7.  Joint Venture : 

 

Bids submitted by a joint venture of two or more firms as partners when permitted as per 

NIT Clause 3.a.1 shall comply with the following requirements: 
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[a] the bid shall include all the information listed in Bidders Qualification Forms for all the 

Partners.  

[b] the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 

legally binding on all partners;  

[c] one of the partners shall be nominated as being in charge, and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of 

all the partners;  

[d] the partner in charge shall be authorized to incur liabilities and receive instructions for 

and on behalf of any and all partners of the joint venture and the entire execution of the 

contract, including payment, shall be done exclusively with the partner in charge; 

[e] all partners of the joint venture shall be liable jointly and severally for the execution of 

the contract in accordance with the contract terms.  

[f] The joint venture agreement should indicate precisely the role of all members of JV in 

respect of planning, design, construction equipment, key personnel, work execution, and 

financing of the project.  All members of JV should have active participation in the 

execution of the contract. This should not be varied/modified subsequently without prior 

approval of the Owner; 

[g] The joint venture agreement should be registered in Assam so as to be legally valid and 

binding on partners; and 

[h] a copy of the Joint Venture Agreement entered into by the partners shall be submitted 

with the bid.  Alternatively, a Letter of Intent to execute a joint Venture Agreement in 

the event of a successful bid shall be signed by all partners and submitted with the bid, 

together with a copy of the proposed Agreement. 

 

 

8) Conflict of Interest: 

 

A Bidder shall not have a conflict of interest.  All Bidders found to have a conflict of 

interest shall be disqualified. A Bidder may be considered to have a conflict of interest for 

the purpose of this bidding process, if the Bidder:  

(a) directly or indirectly controls, is controlled by or is under common control with 

another Bidder; or 

(b) receives or has received any direct or indirect subsidy from another Bidder; or 

(c) has the same legal representative as another Bidder; or 

(d) has a relationship with another Bidder, directly or through common third parties, that 

puts it in a position to influence the bid of another Bidder, or influence the decisions 

of the Owner regarding this bidding process; or 

(e) participates in more than one bid in this bidding process. Participation by a Bidder in 

more than one Bid will result in the disqualification of all Bids in which such Bidder 
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is involved.  However, this does not limit the inclusion of the same subcontractor in 

more than one bid; or  

(f) any of its affiliates participated as a consultant in the preparation of the design or 

technical specifications of the works that are the subject of the bid; or 

(g) any of its affiliates has been hired (or is proposed to be hired) by the Owner or 

Borrower as Engineer for the Contract implementation; or 

(h) would be providing goods, works, or non-consulting services resulting from or 

directly related to consulting services for the preparation or implementation of the 

project that it provided or were provided by any affiliate that directly or indirectly 

controls, is controlled by, or is under common control with that firm; or 

(i) has a close business or family relationship with a professional staff of the Borrower 

(or of the project implementing agency, or of a recipient of a part of the loan) who: (i) 

are directly or indirectly involved in the preparation of the bidding documents or 

specifications of the contract, and/or the bid evaluation process of such contract; or 

(ii) would be involved in the implementation or supervision of such contract unless 

the conflict stemming from such relationship has been resolved in a manner 

acceptable to the Bank throughout the procurement process and execution of the 

contract. 

                                                
 

 Director IWT, Assam 

 Ulubari,Guwahati-7 
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(SECTION-II) 

 

Instruction To Bidders (ITB) including Instruction to the Bidders for the e-

submission of the bids online through the Public Procurement Portal for E-

procurement of Govt. of Assam: 

 

Intending Bidders are required to register at portal of e-tender of the Assam 

Govt. www.assamtenders.gov.in and participate through the online tender 

portal only. 

 

A hard copy of the technical bid exactly same as that of online submission along 

with the original tender fees and EMD, are to be submitted to the office of the 

Director, Inland Water Transport, Assam before the Closing date and time of 

submission of the tender, i.e by 1400 hours of 20th Sept’2018. Financial/ Price 

bid is to be submitted online only. 

 

1) Bidder should do the enrolment in the e-Procurement site of www.assamtenders.gov.in. 

During enrolment/registration, the bidders should provide the correct/true information 

including valid email id. All the correspondence shall be made directly with the bidders 

through email id provided. 

 

2) If there are any clarifications needed, this may be obtained online thro’ the email or 

during the pre-bid meeting if any. Bidder should take into account of the corrigendum 

published before submitting the bids online. 

 

3) It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 

documents as asked, otherwise, the bid will be rejected. 

 

4) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document/schedule and generally, they can be in pdf/xls/jpg/ formats.  

 

5) If there are more than seven documents, they can be clubbed together and can be 

provided in the requested format.  

 

6) Bidder should submit the Tender Fee/ EMD as specified in the tender. Earnest money 

shall be accepted in the form of Demand Draft/ Fixed Deposit of any Nationalized Bank 

pledged in favour of “Director, Inland Water Transport, Assam” to be submitted along 

with the hard copy of the tender (Envelop-I- Technical Bid) at office of the Director, 

Inland Water Transport, Assam, Ulubari, Guwahati-781007 before the closing time of 

the tender. Scanned copy of the instrument should be uploaded as part of the offer. 

 

7) The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered during bid submission 

time. Otherwise submitted bid will not be acceptable. 

http://www.assamtenders.gov.in/
http://www.assamtenders.gov.in/
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8) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the 

relevant columns. The Price Bid/BOQ template must not be modified/replaced by the 

bidder, else the bid submitted is liable to be rejected for this tender. 

 

9) The bidder should ensure/see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the bid is 

likely/liable to be rejected. 

 

10) For any queries, the bidders are requested to contact through the modes given below: 

 

 

              

 
 

Director 

Inland Water Transport, Assam 

Ulubari, Guwahati-7 
Website: http://iwtdirectorate.assam.gov.in     

    Telephone no-0361-2526421   
   E-mail: diwtassam@gmail. com 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://iwtdirectorate.assam.gov.in/
mailto:diwtassam@gmail.com
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General Instructions 

A. General 

1. Scope of Bid 

1.1 Owner (Director, IWT, Assam) invites online bids for “Construction of 16(sixteen) nos. of 
25.0m long steel Floating Terminals for 16 ghat banks on the river Brahmaputra under 
100% Central Sector Scheme” as described in these documents and referred to as “the 

works”. The bidder at their own cost can submit their bid towards the work. 

1.2 The successful bidder will be expected to complete the works within stipulated time. 

1.3 Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 

(bidder/Bidder, bid/tender, bidding/tendering, etc.) are synonymous. 

2. Source of funds 

2.1 The expenditure of this project will be met by Inland Water Transport, Govt. of Assam (IWT 

Assam) under approved sanction by the Ministry of Shipping, Govt. of India as 100% 

Central Sector Scheme. 

3. Eligible Bidders 

3.1.       This Invitation for online Bids is open to those bidders who satisfy the pre-qualification 

as per the conditions given in the Tender Notice. 

3.2. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any public undertaking, 

autonomous body, authority by whatever name called under the Central or the State 

Government. 

4. Qualification of the Bidder 

4.1.       This invitation for online bids is open to all contractors meeting the eligible 

qualifications as described in this document. To establish its qualifications to perform 
the Contract in accordance with Evaluation and Qualification Criteria, the Bidder shall 
provide the complete information as requested in the corresponding information 

sheets included in Section VI (Bidding Forms). 

 

5.  Documents Comprising the Cover-I (Prequalification & Technical) 

 

5.1 All bidders shall include the scanned copy of following information and documents  

with their bids online. (Originals will be checked by IWTD officers in due course) 

(a) Bidding documents downloaded from the website 

http://iwtdirectorate.assam.gov.in. and www.assamtenders.gov.in  

 

(b) Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the Bid to commit the Bid. Also the scanned affidavit affirming that 

information he has furnished in the bidding document is correct to the best of his 

knowledge and belief must be uploaded.( The original affidavit is to be deposited in 

the office along with the Hard copy of the Tender Document in Technical Bid Part 

(Envelop-1) before the bid submission closing date). 

(c) Documentary evidence to prove the pre-qualification criteria. Work orders, 

Completion certificates with satisfactory performance certificates from clients etc. to 

establish professional experience of similar work and monetary value of similar 

works performed for each of the last five years.  

http://iwtdirectorate.assam.gov.in/
http://www.assamtenders.gov.in/
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(d) Proof establishing their experience in the line of manufacturing Inland 

Vessel/Floating Terminal and proof of own manufacturing yard having all the 

necessary technical experience. List of Technical Manpower & machineries and 

document in support of that the Ship Building unit must comply with the labour 

statutory law. 

 

(e) Reports on the financial standing of the Bidder, and a certificate from Chartered 

Accountant as a proof of turnover for the past three years. CA certified copies of 

Audited Balance sheet and ITR of last three financial years.  

 

(f) PAN card details, GST Registration Certificate and proof of financial solvency of 

not less than 25% of this project cost. Also scan copy of the bank instrument to be 

deposited as EMD and Tender fee.  

 

(g) The Technical Tender comprising of Preliminary drawing of the Floating 

Terminals including material of construction and its make in accordance with the 

requirements specified. A scanned copy of the Program and Method Statement/ 

Work Plan and the Activity Schedule for the entire work.  

 

B. Bidding Documents  

 

1. Content of  Bidding Documents 

 

1.1 The Tender Documents contain: 

(a) Notice inviting tender 

(b) Instructions to Bidders 

(c) General Conditions of Contract 

(d) Special Conditions of Contract 

(e) Technical specifications  

(f) Forms of Bid 

1.2 The Bidder is expected to examine all instructions, forms, terms and conditions in the 

Tender Documents. Failure to furnish all information required by the Tender Documents or 

submission of a Tender that is not substantially responsive to the Tender Documents in all 

respect, will result in the rejection of their Tender. 

 

2. Clarification of Bidding Documents 

 

2.1 A prospective Bidder requiring any clarification of the bidding documents may notify 

the owner by email or in writing at the owner's address indicated in the Notice Inviting 

Tenders.  
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2.2  If a pre-bid meeting is to be held, the bidder or his official representative is invited to 

attend it. Its date, time and address are given in the Terms & Conditions of Notice Inviting 

Tender. 

 

3. Amendment of Tender Documents 

 

 3.1 At any time prior to the deadline for submission of Tenders, the owner may, for any 

reason, modify the Tender Documents by an amendment. 

3.2 The amendment will be notified in the e-tendering portal to all prospective Bidders who 

have received the Tender Documents and will be binding on them. The amendment shall be 

duly signed by the authorized signatory and enclosed in Cover I – Pre-qualification and 

Technical Bid. 

 

C.    Preparation of Tenders 

 

1. Language of Tender 

1.1 The Tender and all correspondence and documents relating to the Tender shall be in the     

English language only. 

 

2.  Price Tender 

2.1   The Bidder shall complete the Form for Price bid furnished in the Tender Documents. 

Bidders should prepare their bid strictly according to this format, filling in all the blank 

spaces. Price quoted should be inclusive of all taxes, duties, cess, Insurance, cost of trial 

etc. as applicable. 

2.2   Prices quoted by the Bidder shall be fixed and firm during the Bidder's performance of 

the Contract and shall not be subject to any escalation on any account. A Tender 

submitted with an adjustable Price quotation and Tender with conditions is liable for 

rejection.  The decision of the Client will be final in this regard. 

2.3  The intending Bidders shall be deemed to have studied the Tender papers, studied the 

site conditions, availability of labour, transportation problems, unloading procedures, if 

any, and the locality of the work, facilities available and has taken into account all 

aspects affecting the execution of contract, before submitting the Tender. 

 

3. Tender Currencies 

 

3.1  For all goods and services covered in this Tender Document, Prices shall be quoted in 

Indian Rupees only. 

 

4. Bid Validity 

 

4.1  Bids shall remain valid for a period of 90 days after the deadline date for bid 

submission.  
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5. Earnest Money Deposit (EMD) 

 

5.1  The Bidder shall furnish as part of their Tender, EMD as specified in the Tender Notice.

  

5.2  Any Tender not accompanied by EMD will be rejected by the client as non-responsive. 

5.3  No interest shall be paid by the client on the EMD deposited by the Bidder. 

5.4  Unsuccessful Bidder’s EMD will be returned as promptly as possible, but not later than 

30 days after the expiration of the period of Tender validity prescribed by the client. 

5.5  The successful Bidder’s EMD will be discharged upon the Bidders executing the 

Contract, and furnishing the Performance Guarantee. 

5.6  The EMD may be forfeited: 

(a) If a Bidder withdraws their Tender during the period of validity. 

(b) In the case of the successful Bidder fails: 

i) to sign the Contract agreement or 

ii) to furnish Performance security as mentioned in the Tender. 

 

6. Format and Signing Of Tender 

6.1   The Bidder shall submit online bid comprising of the documents as described in Clause 

5 of A. General Instructions and other documents as specified in the tender. 

6.2 The Bid shall be signed by a person or persons duly authorized to sign on behalf of the 

Bidder. All pages of the Bid shall be signed by the person or persons signing the Bid. 

6.3  The Bid shall contain no overwriting, alterations or additions, except those to comply 

with instructions issued by the Owner, or as necessary to correct errors made by the 

Bidder, in which case such corrections shall be made by scoring out the cancelled 

portion, writing the correction and signing and dating it along with the stamp by the 

person or persons signing the Bid. 

 

D. Submission of bids 

1.   Online submission of Bids 

The Bidder shall submit online bids only. (One hard copy of the Technical Bid only along with 

the original tender fee and EMD, exactly same of that the online submission is to be submitted 

to the office of the Director, Inland Water Transport, Assam Ulubari, Guwahati-7 prior to the 

closing time of the tender as Cover –I –Prequalification + Technical bid.) 

 

2. Deadline For Submission Of Tenders 

2.1 Complete online Bids (including Technical and Financial) must be received by the bid 

submission closing date and time. 

 

3. Modification and Withdrawal of Bids 

 

 3.1 Bidders may modify or withdraw their bids online before the deadline. 

3.2 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause C.4.1 above shall result in 

the forfeiture of the Bid security pursuant to Clause 5 of C Preparation of tender. 
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E. Bid Opening And Evaluation 

 

1. Bid Opening 

1.1 Online Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the 

online bids received shall be opened on the date and time mentioned in the Appendix to ITB. 

'Financial Bid' of those bidders whose technical bid has been determined to be responsive 

and on evaluation fulfils the criteria laid down in Clauses  shall be opened on a subsequent 

date, which will be notified to such bidders. 

1.2. The Owner will open the online "Technical Bid" of all the bids received , including 

modifications of Technical Bid made pursuant to Clause D.3 above in the presence of the 

bidders/bidders’ representatives who choose to attend at the time, date and place specified in 

the Appendix to ITB. In the event of the specified date for the submission of bids being 

declared a holiday for the Owner, the Bids will be opened at the appointed time and location 

on the next working day. 

1.3. After the opening of the technical bids their evaluation will be taken up with respect to 

prequalification and technical information.  

1.4. The Owner shall inform the bidders, whose technical bids are found responsive, of the date, 

time and place of opening of the financial bids. The bidders so informed, or their 

representative, may attend the meeting of online opening of financial bids. 

 

2. Clarification of Bids and Contacting the Owner 

2.1.  No Bidder shall contact the Client on any matter relating to their Tender, from the time of 

the Tender opening to the time the Contract is awarded. 

2.2. Any effort by a Bidder to influence the client in the Tender evaluation, Tender comparison or 

Contract award decisions may result in the rejection of their Tender. 

 

3. Examination of Bids and Determination of Responsiveness 

 

  3.1. During the detailed evaluation of “Technical Bids”, the Owner will first determine 

whether each Bid  

  (a) meets the eligibility criteria defined in Clauses 3,4 and 5 of A. General 

Instruction. 

  (b) has been properly signed;  

  (c) is accompanied by the required securities; and  

  (d) is responsive to the requirements of the bidding documents.  

3.2. After the above process is completed the technical specification/offer of the 

responsive bidders will be examined with respect to technical specifications provided in 

the tender document, clarifications, if any, at this stage in respect of the technical 

parameters offered by the bidder will be sought from the bidders. Thereafter, the bids, 

which conform, to the terms, conditions, and specifications of the bidding documents, 

without material deviation or reservation will be considered as responsive for 

evaluation. 
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4. Evaluation of Bids 

4.1. Selection of the bidder shall be based on technical and financial evaluation. 

4.2. Verification of the facts furnished by the bidders may be made by the owner by 

visiting the establishment of the bidders prior to finalizing the technical evaluation. 

4.3. If the bidder does not fulfill the above criteria his bid shall be technically 

disqualified and his financial bid shall not be opened. 

4.4. The evaluation   would consis t  of following phases 

 

Phase I:     Evaluation of Eligibility Criteria and Technical Bids. 

Phase II:   Evaluation of Financial Bids. 

Phase I: Evaluation of Eligibility Criteria and Technical Bids: 

 

In this part the Agency will be evaluated for the fulfillment of the conditions    

specified in the Eligibility Criteria under Clause 3 of the NIT and clause 5 of 

General Conditions of the ITB.  However, the purchaser   may waive any minor 

infirmity or non-conformity or irregularity in the bid, which does not constitute a 

material deviation. 

 

The Technical Bid will be analyzed and evaluated on :   

 

• Required documents with the Tender as per NIT. 

• Experience of the bidder in the same line of work along with record of delivering of 

vessels on time in last 5 (five) years. 

• Profile of builder including Financial Soundness, Average Annual Turn-over.  

• Capacity assessment of the Builder’s (Bidder’s) Shipyard with Power connection, 

Plants & Machineries, Manpower and quality thereof. 

 

    At any time during the process of evaluation the Authority may seek specific 

clarifications from any or all Bidder. 

 

 

 Phase II: Evaluation of Financial Bids: 

 
1.   The Owner will evaluate and compare the quotations determined to be 

substantially responsive i.e. which  

(a) Meet the qualification criteria specified. 

(b) Are properly signed; and  

(c) Conform to the terms and conditions, specifications and drawings without 

material deviations.  

 

          The Authority ( DIWT/ Owner) will award the Contract to the successful Bidder whose bid 

has been determined to be substantially responsive and has been determined as the best bid , 

provided further that the Bidder is determined to be qualified to perform the Contract 

satisfactorily. The Authority ( DIWT/ Owner) shall however not bind itself to accept the 

best bid or any bid and reserves the right  to accept any bid , wholly or in part. 
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4.5  Personnel 

The Bidder must demonstrate that it will have the personnel for the key positions that 

meet the following requirements: 

 

S. No. Designation of 

Personnel 

(Position) 

No. Minimum Qualification Minimum 

years of 

experience 

Minimum 

experience in 

similar works. 

1. 
Works Manager 

cum site engineer 

1 Graduate Engineer  10 5 

2. Foreman 1 Diploma in mechanical 

engineering 

5 3 

3. Head Fitter/ Loft 

man 

1 ITI  Certificate 10 7 

4 Fitter 3 ITI  Certificate  7 5 

5 Gas Cutter 3 ITI  Certificate 7 5 

6 Welder  3 ITI  Certificate 7 5 

7 Welder Helper 6 ---- 7 5 

8 Gas cutter helper 6 ---- 7 5 

9 Electrician 1 Electrical licence from 

concerned authority 

7 5 

10 Skilled Worker 10 ---- -- -- 

11 Un-skilled worker 15 ---- -- -- 

[Indicate designation, qualification, and experience required for each position. Bidder 

should furnish Curriculum Vitae to confirm meeting the requirements]. 

  

The Bidder shall provide details of the proposed personnel and their experience records 

in the relevant Forms included in Section VI, Bidding Forms. 

 

4.6 Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s equipment 

listed hereafter: 

No. Equipment Type and Characteristics Minimum Number required 

1 Transformer   1 No. 

2 Silent Generator Set (63 KVA) 1 no. 

3 Gas Cutting Sets 4 nos. 

4 Oil cooling Welding Transformer sets. 4 nos. 

5 Air cooling Welding Transformer sets. 2 nos. 

6 Portable drilling machine 3 nos. 
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7 Surface Grinder 2 nos. 

8 Power Hacksaw Machine 2 nos. 

9 Portable Grinding Machine 4 nos. 

10 Air compressing Blower & Accessories 2 nos. 

11 Mechanical lifting Jacks (60 tonne) 8 nos. 

12 Hand drill 2 nos. 

13 Angle Grinder Machine 2 nos. 

14 Chain Pulley Block  4 nos. 

15 Spray painting machine 3 nos. 

16 Water Pump (Electric) 1 no. 

17 Spray painting arrangement 2 sets 

 

  [NOTE: 

Based on the studies, carried out by the Engineer the minimum suggested major equipment to 
attain the completion of works in accordance with the prescribed construction schedule is 
shown in the above list.  The bidders should, however, undertake their own studies and furnish 
with their bid, a detailed construction planning and methodology. The numbers, types and 
capacities of each plant/equipment shall be shown in the bid proposal.] 

 

The Bidder shall provide further details of proposed items of equipment using the 

relevant Form in Section VI. 
 

F. Award of Contract  

 

1. Award Criteria 

The Owner will award the contract to the bidder  

a) Whose quotation has been determined to be substantially responsive and  

b) Who has offered the lowest evaluated quotation price and who meets the specified qualification 

criteria.  

 

2. Owner’s Right to accept any Bid and to reject any or all Bids.  

The Owner reserves the right to accept or reject any Bid in part or full without assigning any reason, 

and to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 

without thereby incurring any liability to the affected Bidder or bidders or any obligation to inform 

the affected Bidder or bidders of the grounds for the Owner’s action.  

 

3. Notification of Award and Signing of Agreement. 

3.1 The bidder whose Bid has been accepted will be notified of the award by the Owner prior to 

expiration of the Bid validity period by confirmed by registered letter. This letter, “Letter of 

Award”, will state the sum that the Owner will pay to the Contractor in consideration of the 

execution and completion of the Works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the “Contract Price”). 

3.2 The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a Performance Security.  

3.3 The Agreement will incorporate all agreements between the Owner and the successful 

Bidder. It will be signed by the Owner and the successful Bidder after the performance 

security is furnished and within 10 days of issuance of Letter of Acceptance. 
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3.4 Upon the furnishing by the successful Bidder of the Performance Security, the other Bidders 

will be informed that their Bids have been unsuccessful. 

 

4. Performance Security  

4.1      Within 10 (ten) days after receipt of the Letter of Award, the successful Bidder shall 

deliver to the Owner a Performance Security of 10% (ten percent) of the Contract Price, 

which shall cover a period of 28 days extra after the expiry of defect liability period of 

12 months. 

4.2  The performance security shall be either in the form of a Bank Guarantee in the name of 

the Owner or in the form of Fixed Deposit of any Indian Nationalized Bank 

endorsed/pledged in favour of Director, Inland Water Transport, Assam. 

4.3  Failure of the successful bidder to comply with the requirement of sub-clause 4.1 shall 

constitute sufficient ground for cancellation of the award and forfeiture of the bid 

security. 

4.4  The Performance Security shall be valid until the Contractor has executed and 

completed the Works and remedied any defects therein in accordance with the 

Contract. No claim shall be made against such security after the issue of the Defects 

Liability Certificate and such security shall be returned to the Contractor on covering a 

period of 28 days extra of the completion of the said Defects Liability period and 

Certification thereof. In case the extension of time for completion, the contractor shall 

get the validity of the performance guarantee extended to cover such extension of 

time of the work. 

4.5 In case of delay in the progress of work, the Owner/Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 

contractor to explain the causes for the delay within 3 days of receipt of the memo and 10 

days from issuance of memo whichever is earlier. If the Owner/ Engineer-in-Charge is 

not satisfied with the explanations offered, he may forfeit the Performance security / or 

withhold payment of pending bills in whole or in part and/ or get the measures of 

rectification of progress of work accelerated to the pre-defined level at the risk and cost 

of the contractor. 

4.6  In case the contractor fails to commence the works or when the contractor has defaulted 

for more than thirty days or when any amount is to be recovered from the contractor as 

penalty or deduction and the contractor fails to remit such amount even after due notice 

is given to him in this regard, IWT at its own discretion may en-cash the Bank 

Guarantee furnished as performance guarantee. 

 

5.  Advances 

 There is no scope of mobilization advance for this scheme.  

 

6.  Corrupt or Fraudulent Practices 

 

 6.1 The Owner will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing 

for the contract in question and will declare the firm ineligible, either indefinitely or 

for a stated period of time, to be awarded a contract with Inland Water Transport, 
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Assam and any other agencies, if it at any time determines that the firm has engaged 

in corrupt or fraudulent practices in competing for the contractor, or in execution.  

  

 

 6.2 The Owner requires the bidders/Contractors to strictly observe the laws against fraud 

and corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

 

7. Delivery 

 

Delivery of finished works (Floating Terminals) shall be made by the contractor 

in accordance with the terms specified by the Purchaser in the Special condition 

of the contract and same shall remain at the risk of the c o n t r a c t o r  until 

the completion of delivery in full at specified location within Guwahati 

(Assam). The Schedule of delivery sha l l  be the essence of the contract. 

 

8.  DIWT Assam reserve the right to modify the conditions without any prior notice, 

however, all efforts will be made to inform the parties at the earliest. 

 

9. Approval of Drawing & Design: - G.A drawing for all the construction of the 

floating pontoons are enclosed with this specification. All details required for the 

hull construction of the Floating pontoon are to be worked out by the builder 

with reference to the G.A. drawings and to be submitted to the DIWT for 

approval, within the limit of the tender value. 

The design of the floating Pontoon being offered should be based on the proven 

design specifically for the river Brahmaputra for which the scheme has been 

considered.  

 

The Drawing and Design of the boat should be approved by the Director, Inland 

Water Transport, Assam cum Chief Ship Surveyor before actual execution of the 

work. 

 

10. Test Certificate:- It should be confirmed by the Bidder that Steel materials as 

specified are to be purchased from SAIL, with documentary evidence, which will 

be verified from IWTD. Materials used for the work, particularly the Steel 

materials are to be tested time to time from the competent Authority before 

utilization by the builder from his end. All test certificates and other certificates 

(Guarantee Certificate etc.) are to be handed over to the Director, IWT, Assam or 

his representative on completion of the vessel/ boats/ pontoons by the contractor 

with the report that the vessel/boat/ pontoon is ready for delivery.  

 

11. The work shall be guaranteed in all respect for all equipments / parts of Hull/ 

machineries and Superstructure, against any defect from faulty material or 

workmanship, that may be made apparently within the Guarantee period of 6 

(Six) Month from the date of delivery. 
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12. Payment Terms: - Settlement of payment will be made on Quaterly basis as per 

actual measurement of works as per APWD norms and on availability of fund released 

by the Govt.  

 

 

13. Termination of Contract : 

 

a. Termination for Default  : In case of any violation of contractual terms & 

conditions by the contractor, the Purchaser without prejudice to any other remedy, 

may be written notice of default to the Contractor, terminate the contract in whole 

or in part. In the event of termination of the contract in part, the Contractor shall 

continue performance of the contract to the extent not terminated. 

 

b. Termination of Insolvency: The Purchaser may at any time terminate the Contract 

by giving written notice to the Contractor without compensation to the Contractor if 

he becomes bankrupt or otherwise insolvent , provided that such termination will 

not prejudice or affect any right of action or remedy, which has accrued or will 

accrue thereafter to the Purchaser. 

 

14. In case of any dispute all hearings will be held in the State of Assam at Guwahati 

only. 
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SECTION III 

GENERAL CONDITION OF CONTRACT. 
Definitions : 

1. 

i) In this Tender and specification the words and expressions given below shall have the 

following meaning :- 

(a) DIWT : Means Director of Inland Water Transport, Assam 

(b) Contractor:  Means the Company, Firm, person or persons whose tender has been 

accepted by the deptt. and includes Contractor’s successors, representatives, heirs, 

executors, and administrators unless excluded by contract. 

(c) Deptt.  Department means the Inland Water Transport, Assam under the Transport 

Department, Govt. of Assam. 

(d) Drawings:  Means the drawing and plans specified in the specification. The expression 

“work” means all the said specified or set forth and required in an by the said 

specification and drawing and schedule or to be implied therefore or incidental thereto 

or to be hereafter specified of required in such explanatory instruction and drawings 

(being in conformity with the said original specification, drawing & schedule) and also 

in such additional instructions and drawings not being in conformity as aforesaid as 

shall from time to time, during the progress of the work hereby contracted for be 

supplied by the purchaser. 

(e) Government: Means the Government of Assam. 

(f) Inspecting Authority or Inspector: Means the officer of the deptt. or any other person 

time to time appointed by the deptt. to act as an Inspecting Authority or Inspector for 

the purpose of the contract. 

(g) Floating pontoons: Means the floating pontoons for which this tender is invited to be 

designed, constructed, equipped and delivered afloat in accordance with the contract 

and modification, if any, as mutually agreed upon. 

(h) Purchaser: Means represented by the DIWT and includes his successor or assign. 

(i) Representative: Means the officer appointed by the Director IWT Assam on behalf of 

the deptt. to receive the vessel/boat/ pontoons along with spares and equipment etc. on 

their behalf upon delivery as per specified design and drawing. 

(j) Test : Means test or tests as are prescribed in the specification to be made by the 

contractor/Purchaser or their nominee, before the vessel/boat are taken over by the 

purchaser.  

(k) Variation: Includes alternations, amendments, omissions, addition or suspension of the 

work. 

ii)   Marginal Headings: The marginal headings or notes of each of the clauses in these 

condition shall not be deemed as a part thereof or to be taken into consideration in the 

interpretation or construction thereof or of the contract. 

iii) Words imparting the singular only also include the plural and vice versa where the 

context requites.  
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2.   (a)       Parties :  The parties to the contract are the contractor and the purchaser. 

 

(b)     Authority of person signing the contract on behalf of the contractor : A person 

signing the tender or any other documents in respect of the contract on behalf of the contractor 

without disclosing his authority to do so shall be deemed to warrant that he has authority to bind 

the contractor. If it is discovered at any time that the person so signing had no authority to do so, 

the DIWT on behalf of the Deptt. may without prejudice to any other right or remedy the 

purchaser, cancel the contract and make or authorize the making of a purchase of the 

vessels/boat/ pontoon at the risk and cost of such person and hold such person liable to the 

purchaser for all costs and damages arising from the cancellation of the contract including any 

loss which the purchaser may sustain contract including any purchase. The provisions of clause 

in apply to every such purchase as far as applicable.   

 

(c)  Address of the Contractor  and notices and communication on behalf of the purchaser: 

 

 (i) For all purpose of the contract including arbitration there under, the address of the 

contractor mentioned in the tender shall be the address to which all communication addressed to 

the contractor shall be sent, unless the contractor has notified a change by a separate letter 

containing no other communication and sent by registered post due to DIWT, Assam. The 

contractor shall be solely responsible for the consequence of a commission to notify a change or 

address in the matter aforesaid. 

 

 (ii)  Any communication or notice on behalf of the purchaser in relation to the contract 

may be issued to the contractor by the Director IWT and such communication and notices may 

be served on the contractor either by fax/e-mail or courier of registered post or under certificate 

of posting or by ordinary post or by hand delivery at the option of Director. 

 

3. Authority  of the DIWT :-For all purpose of the contract including arbitration 

proceedings there under the DIWT on behalf of deptt. Shall be entitled to exercise all the right 

and power of the purchaser. 

 

4. Delegation of powers:-The Director on behalf of the Deptt. may from time to time 

delegate to any person operations to be named by him such of the powers, authorities and 

discretions vested in him by the contract as he may think fit and the contractor shall recognized  

such person on written notice from the DIWT of his or their appointment and of the powers, 

authorities and discretions respectively delegated to him or them as lawfully exercising for the 

purpose of this contract the powers, authorities and  discretions so delegated provided that the 

DIWT on behalf of the Deptt.  Shall not delegate the powers, deptt. and discretions  conferred  

on  him by the clause 21 hereof. 
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5. Responsibility of the contractor for execution of the contract : 

 

(i) Risk in the construction:  The contractor shall perform the contract in all respects in 

accordance with the terms conditions thereof. The vessels/boats/pontoons and every constituent 

part thereof agents and employees or in the joint possession of the contractor, his agent or 

employee or employees and the purchaser, his risk of the contractor until their actual delivery to 

the representatives at the stipulated place or destination or delivery to a person specified in the 

schedule as interim consignee for the purpose of dispatch to the consignee. The contractor shall 

be responsible for all loss, destruction, damage or deterioration of or to the vessels /boats/ 

pontoons after by the Inspector are awaiting delivery or are in the course on transit from the 

contractor to the consignee or interim consignee as the case may be. 

 

(ii)  Responsibility for completeness: Irrespective or any inspection and tests and trail made 

by the Inspector, the Contractor shall be entirely responsible for the proper execution of the 

contract notwithstanding any approval which may be given by the Inspector or the Contractor. 

Any fittings, accessories which may not be specially mentioned in the specification but which 

are usual or necessary are to be provided by the Contractor without extra charge. 

 

(iii) Subletting the Contract:   The Contractor shall not assign lease or sublet or code this 

contract or the benefit hereof or any part thereof or any money payable hereunder or sublet the 

services to be rendered as afore said or any part thereof to any other person or company without 

the previous permission of the department certified in a writing under the hands of the DIWT 

and no assignment, lease cession or  subletting although so permitted shall exonerate the 

Contractor from his liability under this contract and the Deptt.  shall not be bound or required to 

take notice or give effect to any such assignment, lease cession or subletting unless the same 

shall have been made with such permission as afore said Provided Always the contractor may 

procure any necessary materials to be manufactured for the purposes of this contract by any 

person ,firm or company whose names shall have been submitted to and approved by the DIWT 

on ordered but no such approval shall relive the Contractor from any responsibility or 

obligations with reference to any such materials. 

 

(iv) (a)  Changes in a Firm:        

(i) Where the contractor is a partnership firm a new pattern shall not be introduced in the 

Firm except with the previous consent in writing of the DIWT or on behalf of Department 

which may be granted only upon acceptation of a written undertaking by the new partners to 

perform the contract of accept all liabilities incurred by the Firm under the contract prior to the 

such undertaking. 

 

(ii) On the death or retirement of any partner of the contractor Firm before complete 

performance of the contract of the DIWT, Assam on behalf of Deptt. may, at his opinion cancel 

the contract and in such case  the contractor shall have no claim whatsoever to compensation 

against the purchaser.  
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(iii) If the contract is not determined as provided in sub-clause (ii) above notwithstanding the 

retirement of under the contract for the acts of the firm until a copy of the public notice given by 

him under Section 32 of the partnership act has been sent by him to the DIWT, Assam 

registered post acknowledgement due. 

(b)    Consequence of Breach:  Should the contractor or a partner in the contractor firm commit 

breach of either of the conditions (iii) or (ii) or (i) of this sub-clause, it shall be lawful for the 

DIWT, Assam to cancel the contract and purchase or authorize the purchase of the Vessels/ 

Boats/ pontoon(s) at the risk and cost of the contractor and in that event the provisions of Clause 

27 of Integral Conditions and Clause 14 of Special conditions shall as far as applicable apply. 

The decision of the DIWT as to any matter or thing concerning or arising out this sub-clause or 

any question whether the contractor or any partner of the contract firm has committed a breach 

of any of the conditions in this sub-clause contained shall be final and finding on the contract. 

 

(c)     Assistance to the contractor: 

 

(i) The contractor shall be solely responsible to procure by material or obtain any import or 

other license required for fulfillment of the contract and the grant by the DIWT or any other 

authority of a quota certificate or permit required under any law for distribution or acquisition of 

iron and steel,  or any other commodities or any other form of assistance, the procurement of 

materials aforesaid shall not be instructed as a representation of the part of the purchaser that the 

materials covered by such license or permit quota certificates available or constitute any 

promise, undertaking or assurance the part of the purchaser regarding the procurement of the 

same or effect any variation in the rights and liabilities of the assistance  as aforesaid , the 

contractor obtain any materials at loss than their market price or the cost of production of the 

vessels / boats/ pontoons is lowered, the price of the vessels/boats/pontoons payable under the 

contract shall be reduced proportionately and the extent of such education shall be reduced 

proportionately and the extent of such shall be final and bindings on the contract. 

 

(ii)  Every agreement made by the Director IWT Assam on behalf of the deptt. of supply or 

give assistance in the procurement of materials , neither from the Govt. stock nor by 

procurement of materials, release order issued by or any officers empowered in that behalf of 

Govt. shall be deemed to be subject to the conditions that it will be performed with due regards 

top order demands and only if it is found practicable to do so within the stipulated weather it 

was practicable to supply/construct or to give assistance as aforesaid or not shall be final and 

binding on the contractor. 

 

d)  Inability to perform the contract :    

 

Should the contractor’s preparation for the commencement of the work or any portion of it or 

his subsequent rate of progress may be from any cause whatever so slow that in the opinion of 

the Inspector, which shall be conclusive, the contractor will be enabled to complete the work or 
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any portion thereof as agreed upon or should he not have the work ready for delivery in by 

direction given to him by the Inspector or in any respect to perform the contract, the Purchaser 

shall have power to be liable for any expenses, loss or damage which the purchaser may incur or 

sustain reason of, or in connection with contractor’s default. 

 

7. Quotation of Rates by Contractors : 

(i) The price quoted by Contractor shall be firm with no provision for any escalation  as per 

the cost schedule price shall include the cost of the materials, required machineries, accessories  

etc. included in specification of works , (including import and custom duty if any) docking, test 

& trial and delivery satisfactorily.  

(ii) The price quoted shall not exceed the price or contrary the norms for fixation of price laid 

down by Government or no such prices or norms have been fixed by Government it shall to 

exceed the price appearing in any agreement relating price regulation by any industry in 

consultation with Government. 

 

8. Performance Security/ Security Deposit:  

(i) As described in Section –II, Instruction to Bidder- General Instruction, Clause F.4.- 

Performance Security. 

(ii) No claim shall lie against the purchaser either in respect of interest or any depreciation in 

value of any security deposit. 

(iii)  If the Contractors fails or neglects to observe or part any of his obligations under the 

contract it shall be lawful for the DIWT or his duly authorized representative to forfeit the 

security deposit furnished by the contractor. Save as aforesaid, if the contractor duly perform 

and completes the contract in all respect and presents absolute “No Demand Certificate”   in the 

prescribe form of DIWT or behalf of deptt. Shall refund the security deposit to the contractor 

after deducting all costs and other expenses that the purchaser may have incurred and all dues 

and money including all losses and damages which the purchaser entitled to recover from the 

contractor. 

 

9. Risk  or loss  or damage to authority or purchaser’s property : 

(i) All the property of the deptt. or purchaser to whether with or without deposit to the 

contractor in connection with the contract shall remain the property of the department / the 

purchaser, as the case may be. The contractor shall use property for the purpose of the execution 

of the contract and no other proposes whatsoever. 

(ii) All such property shall be deemed to be in good condition received by the contractor, 

unless he shall have within seventh  of the receipt thereof notified the DIWT, to the contrary the 

contractor fails to notify any defeat in the condition quality of such property he shall be deemed 

to have lost right to do so at any subsequent  stage. 

(iii) The contractor shall return all such property in condition. The contractor shall be liable for 

loss or damages of such property in the possession of or under the control of the contractor, his 

employees or agents and responsible for the full value thereof to be assessed by the DIWT on 

behalf of the deptt. Whose decision shall be final and binding on the contractor. 
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(iv) Where such property in insured by the contractor against loss of fire at the request of the 

Authority of the purchaser such insurance shall be deemed to be effected by way of additional 

precaution and shall not prejudice the liability of the contractor as aforesaid. 

 

10. Charges for work necessary for completion of the contract: 

The contractor shall pay all charges for handling, stamping, printing, painting, marking, and for 

protection and preserving patent rights and for all such measure which the inspector may require 

the contractor to take for the proper completion of the contract though no special provision in 

respect thereof  may have been made in the particulars. 

 

11.   Time and date of completion of work : 

    The time and the date stipulated in the tender for the completion of the work shall be deemed 

to be the essence of the contract. In case of delay the contractor shall in addition to their 

liabilities mentioned in the special condition of contract of liable for all cost of inspection which 

may be incurred after the date on which the work ought to have been completed. But if the delay 

shall have arisen from any cause such as natural calamities, strikes location, Fire, accident, riot 

etc. which the purchaser may submit as reasonable ground for further time, the purchaser will 

allow such additional time as he may be consider to have been required by the circumstances if 

the case. 

 

12. Progress Report : 

(i) The contractor shall from time to time render report concerning the progress of the 

contract in such form as may be required by the DIWT on behalf of the deptt. 

(ii)  The submission, receipt, and acceptance of such report shall not prejudice the right to the 

purchaser under the contract, nor shall operate as estoppels against the purchaser severely by the 

reason of the fact that he has taken notice of or objected to any information contained    in such 

report.  

 

13. Certificates and Fees : 

All test certificate and other certificates are to be handed over to the Director, IWT Assam, or 

his representative on completion of the vessel/ boats / barge by the contractor with the report 

that the vessel/ boats / barge are ready for delivery. The contractor shall pay all the fees in 

connection with the certificates and all royalties or incurred other fees during the construction of 

vessels/boats.etc. 

 

14.    (a)Contract Price : Subject to any deduction and addition authorized by and to the other 

provision of the contract, deptt. shall apply to the contractor for the building, equipments, 

testing, and delivery at specific destination the vessel/boats/ barge including the cost of docking 

(import and custom duty if applicable) and for all other the working matter, things and 

obligations to be executed, done supplied and performed by the contractor under this contract 
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including the provisions of the spare parts as specified which said amount herein called the 

contract price.  

 

         (b) System of payment: Unless otherwise agreed in written between Director, IWT 

Assam, on behalf of the department and the contractor payment for the work shall be made by 

the DIWT on behalf of the deptt. as per measurement of work done periodically as per APWD 

norms. The Payment will be made as per the actual measurement of works as per specification 

provided in the NIT and on availability of fund receive from the Govt. The final payment will 

be made after satisfactory test & trial and delivery in good condition. The bills will be submitted 

by the supervising officers deputed by the DIWT for necessary supervision of the work time to 

time who are also responsible for submission of periodic progress Report of the work.  

Non - receive of payment cannot be a plea for delay in progress of work. The work shall be 

completed within the stipulated / allotted time period.  

 

15.   Ownership of materials on payment of first installment: 

 

Upon payment of the first Running bill of the contract price of the vessel / boats/ pontoons so 

far as then constructed and all machinery and materials installed either wholly or partly 

constructed. Separation and set apart from time to time for the purchase of the contract shall 

become and shall with all additions there to respectively continue to be the property of the 

purchaser subject to the purposes of the contract. But the purchaser shall not be liable for any 

loss or damage by theft, fire, storm or weather or otherwise. However upon the due completion 

of the contract all such materials which have not been actually used for purpose of the contract 

shall become the property of and be relinquish to the contractor.  

 

16.   Dock and Harbor Dues, Royalties and patents:  

     The contractor shall pay dock and harbor dues, all royalties and other sum of money which 

shall be or become due or payable in respect of any patented, registered, or protected articles or 

design which shall be used by him in or about the construction of the vessels/ boats/ pontoons 

and shall an all time indemnity department and their officer and agent therefore and from all the 

action, suit, demand and claims in respect of the said royalties and other sums of money or any 

of them and from all costs, charges, damages, and expense in any way arising therein  or 

incidental thereto.   

 

17.   Withholding and lien in respect of sums claimed : 

   Whenever any claim or claims for payment of sum of money arise out of or under the contract 

against the contractor, own purchaser shall be entitled to withhold and also have a lien to retain 

such sum or aims in whole or in part from the security deposit furnished and also have a lien 

over the same pending finalization or adjudication to any such claim. In the event of the security 

being insufficient to cover the claims amount or amounts or if no security has been taken from 

the contractor, the purchase shall be entitled of the such claim amount or amounts referral to 

supra from any sum or sums found payable or which at time thereafter may become payable to 
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the contractors under the same Government or any other contract with the purchase of the 

pending finalization or adjudication of any such claim. It is an agreed term of the contract that 

the sum of money so withheld or retained under the lien referred to above by the purchaser till 

the clause arising out of or under the contract is determined by the arbitrator. 

 

18.     Indemnity :    

(i) The Contractor shall at all time indemnity the purchaser against all claim which may be 

made in respect of the vessels/ boats/ pontoons for infringement of any right protected by 

patent, registration of designed or trade mark. Provided always that in the event of any claim in 

respect of alleged breach of patent, registered designs or trade mark being made against the 

purchaser. The purchaser shall notify the contractor of the same and the contractor shall at his 

own expense either settle any other dispute or conduct and litigations that may arise there form. 

19. Corrupt Practice : 

(i) The contractor shall not offer or to give to any person the employment of the purchaser 

or working under the orders of the DIWT, any gift or consideration of any kind as an documents 

or rewards for doing or forbearing to do or for having he or forborne to do any act in relation to 

the obtaining or auction of the contract or for showing or forbearing to show our or disfavor to 

any person in relation to the contract or other contract with the purchaser. 

Any breach of the aforesaid condition by the contract or one employed by him or acting on his 

behalf (whether with or without knowledge of the contractor) or the commission of any offence 

by the contractor or any one employed by him or acting this behalf under chapter-IX of the 

Indian Panel Code1860 or the Preservation of Corporation Act 1947 or any other Act noted for 

prevention of corruption by Publication Servants shall entitled the DIWT on behalf of Deptt. to 

cancel the contract and all or any other contracts with the contractor and recover from the 

contractor the amount of any loss arising on such cancellation in accordance with the provisions 

of special condition and General Condition.  

(ii) Any dispute on difference in respect of either the interpretation effect or application of 

the above condition or the amount recoverable there under by the purchaser from the contractor, 

shall be decided by the DIWT on behalf of deptt. 

 

20. Insolvency and Breach of Contract : 

The DIWT on behalf of Deptt. may at any time, by notice in writing summarily determine the 

contract without compensation to the contractor in any of the following events as it to say :- 

(i) If the contactor being an individual or if a firm or any partner thereof shall at any time be 

adjusted in solvent or all have a receiving order or other for administration of his state made 

against him or shall take any proceeding for composition under any insolvency Act for the time 

being in force make any conveyance or assignment of his effect or enter into by arrangement or 

composition with his creditors or suspend payment or if the firm be dissolved under the 

Partnership Act, or  

(ii) If the contractor being a company is wound up voluntary or by the of a court or a 

receiver, Liquidator Manager on behalf of the Debenture-holder is appointed or circumstances 
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shall have arisen which entitled the court of debenture-holders to appoint a Receiver, Liquidator 

or Manager.    

(iii) If the contractor commits any breach of the contract not herein specifically provided for : 

Provided always that such termination shall not prejudice any right of action or remedy which 

shall have accrued or shall accrue thereafter to the purchaser and provided also the contractor 

shall be liable to pay to the purchaser. For any extra expenditure he is thereby put to and the 

contractor shall under no circumstances be entitled to any gain on repurchase. 

 

21.1 Arbitration :-   Except as otherwise provided herein before, all question, disputes or 

difference in respect or which the decision has not been final and conclusive arising between the 

contractor and the deptt. in relating to or in connection with contract shall be referred for 

arbitration in the manner provided as under and to the sole arbitrator appointed as follows :- 

                 (i)  Either or the parties may give the other notice in writing of the existence of such 

question dispute or difference.  

                 (ii)   Within 30(thirty) days on receipt of such notice from either parties the senior 

supervising / Inspecting Officer in-charge of the work at the time of such dispute shall send to 

the contractor a panel of three person and thereafter the contractor within 15(fifteen) days of  

 

receipt of such panel communicate to the Senior supervising/inspecting officer in-charge the 

name of one of the person from such panel and such a person shall then be appointed a sole 

arbitrator by the DIWT, Assam. However the arbitrator so appointed shall not be an officer or 

the employee of the DIWT Assam.    

(iv) Provided the if the contractor fails to communicate the selection of a name out of the 

panel so forwarded to him the Sr. Supervising/Inspecting officer in-charge that after the expiry 

of the aforesaid stipulated period the DIWT shall appointed another person to act as sole 

arbitrator, such person shall be entitled to proceed with the reference from the stage at which it 

was left by the predecessor. 

21.2     The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the DIWT shall appoints another person to act 

as sole arbitrator, such person shall be entitled to proceed the reference from the stage at which 

it was left by the predecessor. 

 

21.3         The award of the arbitrator shall be final and binding. The Arbitrator shall decide in 

what the Arbitrator’s Fees as well as the cost of arbitration proceedings shall be borne by either 

party. 

21.4      The Arbitrator with the consent of the parties can enlarge the time, from time to time to 

make and publish his award. 

21.5      A notice of the existence in question , dispute or difference in connection with the 

contract unless served by either party within 30 (thirty)of the expiry of the defect liability 

period, failing which all rights and claims under this contract shall be deemed to have been 

waived and thus forfeited and absolutely barred. 
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21.6      Where the amount of claim is Rs. 1.00 lakhs (one lakh) only and above the arbitrator 

shall give reason for the purpose. 

21.7   The work under this contract shall contain during Arbitration proceedings and no valid 

payments due from or payment by the Authority shall be withheld on account of such 

proceedings except to the extent which may be in dispute. 

21.8    The Arbitration and Cancellation Act-1968 together which any statutory modifications or 

re-enactment thereof and the rules and there under for being in force shall apply to the 

arbitration proceedings under this clause. 

 

            In case contract with another Public undertaking the Clause-21.1 to 21.8 shall stand 

deleted and the following Arbitration Clauses shall apply. 

 

            Except as otherwise provided, in case of a contract with public sector undertaking if at 

any time any question dispute difference whatsoever arises between the parties upon or in 

relation to, or in connection with this agreement, the same shall be settled by arbitration in terms 

of Ministry of Industry, department of Public Enterprises O.M. No. 3/5/93-pma, DT.30.0601993 

or any modification / amendment thereof. 

          The Arbitration shall have the power to enlarge the term of rate the award with the 

consent of the parties provided always that the commencement or continuation of the arbitration  

Proceeding shall not result in cessation or suspension of any or other rights and obligation of the 

parties of any payment due to them there under. 

          The venue of the arbitration proceedings shall be at Guwahati. 

           It is further clarified that both the parties to this agreements hereby undertake not to have 

recourse to civil court to solve any of their dispute whatsoever, arising out of the agreements 

except through arbitration. 

 

22. Laws Governing the Contract :        

(i) This contract shall be Governed by the laws of India for the time being in force. 

(ii) Irrespective of the place of delivery, the place of performance or place of payment under 

this contract, the contract shall be deemed to have been made at the place from which the 

acceptance of tender has been issued.   

(iii) Jurisdiction of courts: The courts of the place from where the acceptance of tender has 

been issued shall along have jurisdiction to decide any dispute arising out of or in respect of 

contract.  

 

 

 

23. Power of the Deptt. to take possession of vessels and materials in certain cases and 

complete  works:- 

Subject to the terms of the contract, in the event of the contractor making default in the 

prosecution of construction of the pontoon/barge/vessel/Boats and machineries or in the event 

of contractor becoming insolvent or from any cause going or taking step to go into liquidation 
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(except a voluntary liquidation undertaken with the object of amalgamation or reorganization by 

separation of the department of the contractor in to separate companies or taking any statutory 

measures. 

It’s creditors itself competent for (but not incumbent upon) the Deptt. After issuing three 

consecutive notices to the contractor, in writing to take possession of the 

pontoon/barge/vessel/Boats in her then state and all other materials and machineries and all 

intended for here, as before mentioned and to complete the pontoon and machineries and for 

this purpose to power to enter in to any contract with other contractors or manufacturers   and to 

use the yard and yards, workshops, machineries and tools of the contractor or such other 

contractors or manufacturers with contracts may have entered into sub-contracts and the 

reasonable cost incurred by the exercise of any of the power of this clause shall be deducted 

from the purchase  money then unpaid, if sufficient, and if not sufficient ,shall be made good by 

the contractor.  

 

24.     Appeal:- 

       If the contractor desires to appeal against the decision of the Inspector/Supervisor against 

the rejection of any work as not being in accordance with the contract, he shall appeal to the 

DIWT within fourteen days after the Inspector’s decision and if an appeal is so preferred the 

decision of the DIWT on behalf of Deptt Shall be final and conclusive.  

25.   DIWT’S certificate to be final :- 

Whatever in this contract provision is made for any question, arrangement, amount matter or 

things being settled, decided, certified or determined by the DIWT or by the Inspecting 

Authority or officer or by the representative or resting upon or being governed or controlled by 

or submitted to the judgment or opinion of them/him or any of them/their/his assessment, 

decision, certificate, determination judgment or opinion shall unless otherwise stated therein be 

final and conclusive for all purposes  and shall be binding on the Deptt. And the contractor not 

withstanding anything contained in this contract.   

 

26. Deptt. and their staff not to be personally liable:- 

Nothing in these presents shall be deemed to or shall impose any personal liability of the Deptt. 

or their staff. 

 

27.  Standard Break Clause:- 

 

(1) The purchaser shall in addition to this power under other clauses to determine this contract 

have power to terminate his liability there under at any time of giving three months(or such 

shorter period as may be mutually agreed) notice in writing to the contractor of the purchaser’s 

desires to do so and upon the expiration of the  notice after the contractor shall be determined on 

without prejudice to the right of the parties accrued to the date of termination but subject to the 

operation of the following provisions of this clause. 

(2) In the event  of this notice  being  given  the purchaser shall be entitled to exercise  as soon 

as may be reasonable practicable within that period  the following powers or any of  them:- 
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(a) To direct  the contract  to complete in accordance with the contract all or any articles parts 

of such articles or components in course of manufactures at the expiration of the notice and to 

deliver the some at such rate of delivery as may be mutually agreed or in detail of agreement at 

the contract rate. All article delivered by the contractor in accordance with such directions and 

accepted shall be paid at a fair and reasonable price assessed in the basis of the contract price 

when it exists. 

(b) To require the contractor on receipt of the notice of termination: 

(i) Immediately to take such steps as will ensure that the production rate of the articles 

specified in the schedule and parts thereof is reduced as rapidly as possible. 

(ii)  As far as possible consistent with(i) above to concentrate work on the completion of 

parts already in party manufactured state ; and 

(iii)  To terminate on the best possible terms such orders for materials and parts bought-

out in a partly  manufactured or wholly manufactured state as have not been completed, 

observing in this connection any directions given under this paragraphs(a) and(b) (i) 

and(ii) above as far as this may be possible. 

 

(3)  In the event of such notice being given provided the contractor has reasonably performed 

all the provisions of the contract binding upon him down to the date of this notice: 

(a) The purchaser shall take over from the contractor at a fair and reasonable price 

(assessed on the basis of the contract price of the completed articles) all unused 

undamaged and acceptable materials, bought out components and articles in the course of 

manufacture in possession of the contractor at the expiration of the notice and properly 

provided buy or supplied to the contractor for the performance of this contract except such 

materials, bought out components are supplied to the contractor through the intervention 

to the purchaser or on his behalf :- 

(1) The said fair and reasonable price shall be assessed on the basis of the cost price of 

such materials and /or components and  

(2) (a) If the contractor elects to retain any materials bought-out components and articles 

as in this clause provided he shall settle all claims of supplier in respect of the materials 

and / or components supplied to him as aforesaid including any claims to any extra 

charge (If the original stipulated terms had been concessional) and shall keep the 

purchaser indemnified against the same. 

(b) The contractor shall deliver in accordance with the direction of the purchaser all such 

unused, undamaged and acceptable materials, brought –out components and articles in 

course of the manufacture (except as aforesaid) taken over by or previously belonging to 

the purchaser and the purchaser shall pay to the contractor fair and reasonable handling 

and delivery charges therefore. 

(c) The purchaser shall indemnify the contractor against the commitments, liabilities or 

expenditure which in the opinion of the purchaser are reasonable and properly 

chargeable to the contractor in connection with the contract to the extent to which the 

purchaser  is satisfied that such commitments, liabilities or expenditure  would otherwise 

represent and unavoidable  loss by the contractor by reason of the termination of the 
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contract .provided that in the event of the contractor not having observed any direction 

given to him under the sub-clause (2) hereof the purchaser shall not be liable under the 

sub-clause  to pay any sums in excess of those for which the purchaser would have been 

liable had the contractor observed that direction. 

1. If in any particular case exceptional hardship to the contractor should arise from the 

operation of this clause it shall be open to the contractor to reefer the circumstances to 

the Director, Inland Water Transport, Assam acting on behalf of the purchaser who on 

being satisfied that such hardship exists shall make such allowance if any as in his 

opinion is reasonable.  

2. The purchaser shall not in any case be liable to pay under the provisions of this clause 

any such sum which when taken together with any sums paid or due or becoming due to 

the contractor under this contract shall exceed the total price of the articles specified in 

the schedule payable under this contract. 

 

3.    The contractor shall in any substantial order or subcontract planned or made by him in 

connection with or for the purpose of this contract takes power wherever possible by 

securing the acceptance of the subcontractor to terminate such order of subcontract in 

the event of the termination of this contract by the purchaser. 
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                                              (SECTION-IV) 

 

SPECIAL CONDITION OF CONTRACT 

 

INDEX 

 

1. Performance of the work 

2. Specification 

3. Guarantee for the equipments supplied. 

4. Mistake in drawings. 

5. Variation(i.e. modification in design and dimension) 

6. Approval of DIWT, Assam 

7. Construction to construct, equip, test and trial, delivery the pontoon/vessel/boat etc. 

8. Contractor to include execution and supply of all work matters & things required by DIWT for 

due performance of contract. 

9. Inspection 

(a) Obligation to carry out Inspector’s instructions. 

(b) Inspection and testing during progress of work 

(c) Intimation for inspection. 

10. Replacement of defective work, material and fittings. 

11. Trials. 

12. Delivery 

(a) Preparation for voyage and delivery 

(b) Spare parts. 

(c) Provisions as to trials. 

(d) Vessels to be at contractors risk until the issue of certificate of delivery. 

(e) As to acceptance of delivery. 

(f) Power for representative to dismantle and re-equip the pontoons/ Vessel/ Boats in default of 

contractor.  

13. Number of workmen and rate of progress to be increased on requisition of DIWT, Assam 

14. Damages for delay in delivery and Force Majoure. 

15. Guarantee period. 

16. Registration of the pontoon/vessel/boat. 

17. Insurance. 
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PART-3 

SPECIAL CONDITIONS OF CONTRACT 

1. Performance of the work:- 

The work shall be performed at the place or places named in the tender or at such other place or 

place named in the tender or at such other place or places as may be approved by the Purchaser. 

2. Specification:-  

In particular and without prejudice to the foregoing condition, when tenders are called for in 

accordance with the particulars, the contractor’s tender to supply the pontoons/vessel/boat in 

accordance with such particulars shall be deemed to be an admission his part that he has 

acquainted himself with the details there of and no claim shall lie against the purchaser on the 

ground that the contractor did not examine or acquaint himself with such particulars. 

3.  Guarantee for the Equipments supplied/fitted. 

The contractor will be required to obtain and furnish a guarantee for the equipments fitted on 

the pontoons/vessel/boat to the effect that General spares suppliers will be in a position to 

supply the spare parts of the equipments and the spares will continue to be available from the 

stock for a period of at least seven years from the date of the receipt of the machineries and 

equipments. 

4. Mistake in Drawings:- 

The  contractor will be responsible for and shall pay for any alternations of the work due to any 

discrepancies, errors or omissions in the drawings or other particulars supplied by him whether 

such drawings or  particulars have been approved by the purchaser or not provided that such 

discrepancies, errors or omission be not due to inaccurate information or particulars furnished to 

the contractor on behalf of the purchase if any dimensions figured upon a drawing or plan differ 

from those obtained by scaling the drawing or plan,  the dimensions as figured upon the drawing 

or plan shall be taken as correct. 

 

5. Variation (i.e. Modification in design and dimension):- 

Should any alternations in or additions to the works as specified in the said specifications not 

involving extra cost to the contractor be considered necessary or expending by the contractor or 

by the DIWT, or the Inspecting Authority  or officer and be mutually agreed on in writing the 

contractor shall execute the same without any charge beyond and contract Price. But if the 

DIWT shall desire any alternation or additions involving extra cost to the contractor before 

executing the same shall tender to the DIWT written offer stating the nature and cost of such 

alternations and the extension of time if any required for making them and if the DIWT ,shall 

accept the said offer and allow such extension of time in writing the contractor except such as 

may be embraced in such offer and acceptance .The contractor shall allow the IWT ,the value as 

shall be mutually agreed in writing or any materials and workmanship dispensed with by any 

such alterations or additions. 

 

Provided that no such variations shall except with the instructions from the Inspector as to carry 

out the work which either than or later will in the opinion of the contractor, involve a claim for 
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additional payment, the contractor shall, as  soon as reasonably possible after receipt of 

instructions aforesaid advise  the Inspector to that effect. 

 

6. Approval of drawings with consent of DIWT 

  The detailed drawings so prepared from the general arrangements drawings should be get 

approved from DIWT. 

 

7. Contractor to construct, Equip, Test and Trial  and Delivery the pontoon/ Vessel/ Boat:- 

Subject to the accordance with the provisions of the contract, the contractor shall and in the best 

and most workman like manner and with material, thing and workmanship repetitively of the 

best kinds build, equip and test of the satisfaction of the DIWT deliver to the representative 

afloat and in the condition provided by this contract, the pontoons/vessel/boat of the 

descriptions dimensions containing the accommodation and supplied with all apparatus, 

permanent and temporary fittings, outfit and gear and the spare gear mentioned and described in 

or to be informed from the modifications here to attached and from the specifications furnished 

by the contractor and accepted by him for the purposes of this contract, both of which herein 

after called the said specifications here to attached and from the plan or plans which have for 

purposes of identification shall supply  and deliver as herein after mentioned the spare 

specifications and the said plans ,supplementary drawings herein after be furnished and given 

by the contractor to and be manner aforesaid when requested by the DIWT, supply further 

drawings and execute and complete to  the satisfaction of the DIWT all other works, materials 

and said specifications and the said drawings furnished and given to and approved by the DIWT 

shall provide to the satisfaction of the DIWT labour superintendence, power, materials and 

things which shall be requisite for the due performance execution and completion of all and 

every work matter and things hereby contracted to be executed and done. 

8. Contractor to Include  Execution and Supply  of all  work matters and things required by 

DIWT , for due performance  of contract :- 

 

This contract shall be deemed to comprise the construction, testing, Installation of the 

equipment/machineries and delivery complete in working order in all respects of the floating 

pontoons together with the equipment and all other things to be supplied in connection 

therewith and the die performance, execution and completion of all works, matters and things 

necessary or proper for such construction, installation of equipment/machineries and delivery at 

the price herein after mentioned and accordingly the contractor shall execute all works and 

supply all things which the DIWT, or Inspecting Authority or officer and to their satisfaction 

according to the true intent and meaning  of this contract and not withstanding that any such 

work or things respectively  may not be expressly mentioned or referred to in the said 

specification and the said plans and the contractor shall not be entitled to any payment or 

allowance whatsoever in respect  thereof  unless such payment or allowance is ,in the opinion of 

the DIWT occasioned on account of such modifications of the said contact, as have been agreed 

to in writing by the DIWT. 
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9. INSPECTION:-  

(a) Obligation to carryout Inspector’s instructions:- 

      The  contractor shall satisfy the inspector that adequate provisions has been made (i) to 

carry out his instructions fully and with promptitude (ii) to ensure that parts required to be 

inspected before use are not used before inspection and(iii) to prevent rejected parts being used 

in error .Where parts rejected by the inspector have been rectified or altered. Such parts shall be 

segregated for separate inspection and approved before being used in the work. 

 

(b) Inspection and testing during progress of work:- 

The contractor shall offer DIWT, or the Inspecting Authority or officer all proper and 

reasonable facilities for examining inspecting and testing the materials, machinery and 

workmanship used or intended to be used or employed during the progress of the construction 

and installation of equipment of the vessel/Boat and on the completion thereof and shall also 

supply free required from time to time for the purpose of such examinations, inspections and 

testing’s. The DIWT the inspecting Authority or officer shall have access to the place or places 

where any stored at all reasonable times during the execution of this contract and in case any 

part of the work shall have been covered or closed without previous inspection the contractor 

shall if required open such part or parts wherever necessary to enable the part so opened up at 

the expense of the contractor. 

(c) Instruction for inspection:- 

The contractor shall inform the inspector in writing when any portion of the work is ready for 

inspection, given him sufficient notice to enable him to inspect the same without retarding the 

further progress of the work. No portion of the work shall be considered completed in 

accordance with the terms of the contract until the inspector shall have certified in writing that it 

has been inspected, and approved by inspection and/or tests at placed agreed upon in the 

contract will be defrayed by the purchaser, provided that the results are satisfactory and in 

accordance with the terms or contract. In the event of instruction and/or test providing 

unsatisfactory and resulting in the non acceptance of the plan /structure or any portion thereof, 

the cost of such inspection and /or test(Including the travelling and halting expenses incurred, if 

any)or such portion thereof as may be determined by the purchaser shall be borne by the 

contractor.  

10. Replacement of defective work, material and fittings:- 

 

All materials, machinery and workmanship used and employed in carrying out this contract 

shall be to the entire satisfaction of the DIWT or the Inspecting Authority or officer. Any 

portion or portions of the materials, machinery or any of the works done under this contract 

which may be considered by the works done under this contract which may  be considered by 

the commission or the inspecting Authority or officers to be defective or unsatisfactory or not in 

accordance with the said specifications and plans and the requirements of the 

pontoon/vessel/boat and which he shall reject shall be replaced in a manner satisfactory to the 

DIWT, or the Inspecting Authority or officer at the sole expense of the contractor. If the 

Inspector shall find any work to be not in accordance with the contract, he shall be entitled to 
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give the contractor notice thereof and the contractor shall forthwith make the defective work 

good or alter the same to make it comply with the requirements of the contract. Should he fail to 

do so within a reasonable time (as to which the Inspector shall be judge) the purchaser may 

reject and replace at the cost of the contractor the whole or any portion of the work as the case 

may be, which is defective or fails to fulfill the requirement of the contract. Such replacement 

shall be carried out by the purchaser within a reasonable time to the same specifications and 

under competitive conditions. The contractor’s full and extreme liability under this clause shall 

be satisfied by the payment to the purchaser, of the extra cost, if any ,of such replacement 

delivered and/or cost, being the ascertained difference between the price paid by replacement 

and the contract price for the work so replaced and the repayment of any sum paid  by the 

purchaser to the contractor  in respect of such rejected work within  reasonable time, the 

contractor’s full and extra liability under this clause shall be satisfied by the repaying of all 

moneys paid by the purchaser to him in respect of such work.  

 

11. Trials:- 

Forthwith after the completion of the floating pontoon in manner expressed in the last 

proceeding clause the floating pontoon shall undergo, in the presence of the DIWT and the 

Inspecting Authority or officer or their representative trials near the yards of construction or any 

other places as mutually agreed upon in accordance with the provisions of the specifications and 

as directed by the DIWT or the Inspecting   Authority or officer. 

 

The said trials shall be at the sole expense and risk of the contractor who shall pay and 

discharge all costs and bear all liabilities whatever arising out of the same. The contractor shall 

supply all crew and officers, fuel, gear and equipment required for the trials ,all at his own 

expenses and shall also be responsible for all risks to the pontoons and other craft or to any 

person or property during the continuance of such trials and make good any damage which may 

arise in consequence thereof and indemnify the authority and their officer/and servants there 

from  and from  all claims , action, suits and proceedings and all costs, charges and expenses in 

respect thereof or in any way arising there out or incidental thereto. Provided that all claims in 

respect of the employees or representative of the deptt. Shall be met by the Deptt. 

 

12. Delivery 

 

(a) Preparation for voyage and delivery : 

 

Immediately after completion of satisfactory test and Trials the contractor shall proceed to make 

the floating pontoons ready for the delivery at Guwahati in a proper and seaman- like manner at 

their own risk at Guwahati in the charge of the representative in such suitable place and position 

as may be indicated by him complete with all necessary certificates and licences  and in a good 

,complete and satisfactory condition of repair ,fair wear and tear, consequent on the voyage 

accepted and with all stores and equipments in the specifications mentioned or herein provided 

for on board , any damages incurred( other than fair wear and tear) or defects discovered during 
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such navigation being made good by the contractor at his own expense prior to such last 

mentioned delivery . All costs and charges of every description in connection with the delivery 

are to be borne by the contractor and all dock, canal and harbour dues and charges are to be paid 

by him. 

The contractor shall comply with all Department of Surface Transport Rules if any and must 

also satisfy the requirements of the insurance broker, underwriters and surveyors and not do 

anything or leave anything undone whereby the cost of insurance premium is increased. Should 

the cost of insurance be in any way increased by the failure of the contractor to meet such 

contractor. 

 

(b)  Spare Parts:- 

The spare parts as required to be supplied under the contract shall at Guwahati at the expense of 

the contractor and delivered to the representative. 

Should it be necessary for the contractor to send any of the spare parts by a separate means, the 

contractor shall be responsible for the cost of delivery and also for the proper packing ,storage 

and protection whilst on the board and for their subsequent reception and landing at Guwahati 

and delivery to the representative 

 

(c)   Provision as to the trials :- 

As soon as the floating vessels shall have been re-equipped and made ready for work to the 

satisfaction of the representative it shall then undergo such trial as their representative may 

require to demonstrate that neither the hull, machinery/equipment nor any other parts of the 

pontoons/boat/vessel have been damaged during the delivery and that all are in good working 

order and that the pontoons/boat/vessel are up to the standard required when working under 

local conditions. Any defect noticed during such trial shall be rectified by the contractor to the 

satisfaction of the Director or /boat/vessel   

 

(d)  Vessels to be at contractor’s risk until the issue of certificate of delivery.  

The said delivery and re-equipment of the pontoons shall be at the expense and risk of the 

contractor who shall (in accordance with clause 12(a),(b),(c)  thereof pay and discharge all  

costs and  liabilities thereof and connected therewith  and shall continue to be responsible for 

the safety of the pontoons until the DIWT or his representative shall have accepted delivery 

thereof as herein after  mentioned . If any loss (whether total or otherwise) shall be sustained or 

incurred by the pontoons/Boat/vessel by any means or from any cause either during the delivery 

of before acceptance by the DIWT then and in any such case the contractor shall at his own 

expense forthwith make good such loss subject in the case of total or constructive total loss to 

the provision of clause 17 thereof.  

 

(e) As to acceptance of delivery:- 

 

When and as soon as the pontoons shall have been duly equipped and made ready  for work in 

accordance with the specifications and shall be in a complete and satisfactory condition with 
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their certificates, licence and  outfits and spare gears enumerated in the specifications on board 

then the pontoons shall be  delivered to the representative of DIWT who shall thereupon give to 

the contractor or to such other persons who may be appointed  by the contractor to receive the 

certificates of such delivery and of the date thereof and the granting of such certificates shall 

along be evidence of the acceptances by the DIWT, of the delivery and of the date thereof. 

(f) Power for representative   to  dismantle and re-equip the pontoons/ vessels/ boats  

due to default of contractor :- 

If after the test and trial of the pontoon/Vessel/Boats, the equipments and auxiliary machineries 

are defective and the contractor shall fail to dismantle any equipment/ machineries of the 

pontoon/Vessel/Boats and re-equip and make them ready in all respects for work in accordance 

with the provisions of clause 12(c) hereof to the satisfaction of the representative of shall in the 

opinion of the representative be carrying on such dismantling, re-equipment and making ready 

for work negligently, improperly or so slowly as to cause or be delayed then in any such case 

the representative on behalf of the Deptt. may without violating this contract take the 

pontoons/boat/vessel   out of the  possession of the contractor and employ and persons or 

workmen upon such terms as he may think fit to dismantle and re-equip the 

pontoon/boat/vessels and make them ready for work in accordance with the specifications and 

this contract and to perform any of the other obligations of the contractor under this contract 

which shall remain to be performed and the contractor shall pay to authority such a sum as shall 

be certified in writing by the representative represent  the costs and expenses incurred by 

authority or the   representative by reason or in course of the exercise  of any of the powers 

conferred on the representative under this clause or Authority may at their option deduct such 

sum from the contract price. 

13. Number of workmen  and rate of progress to be increased on requisition of DIWT:- 

The contractor shall at all times during the progress of the construction and installation of 

equipment and machineries of Pontoon /boat/vessels and subject to the limits of his control to 

the matter of labour employment and sufficient number of skilled workman and labourers with 

necessary over lookers and proceed with the works hereby agreed to be executed (herein after 

referred to as the “works”)with such des patch as in the opinion of the DIWT ,or Inspecting 

Authority  or officer shall be necessary in order to secure the due completion of the vessels 

within the time limit for that purpose by the contractor   and shall also at times  during the 

progress of the works upon being required to do so by the of progress of the 

pontoon/boat/vessels    and of the work in accordance with any such requisition and to the 

satisfaction of the DIWT, or the Inspecting Authority  or officer provided always that nothing 

herein contained nor anything done or omitted to be done by the DIWT, or the Inspecting 

Authority  or officer on behalf of DIWT in pursuance hereof shall be deems to release the 

contractor from or diminish or affect obligation to complete the pontoon/boat/vessels within the  

limit by this contractor or their liability in respect hereof. 

 

14. Damage for delay in the delivery and Force Majeure  :- 

If the contractor fails to deliver the Pontoon/boat/vessels with in the period fixed for such 

delivery or for trials as per cluase11  above or at any time repudiates the contract before the 
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expiry of such period the Authority may without prejudice to  its right recover damages for 

breach of the contract damage equivalent to ½ % of the contract price of the 

Pontoon/boat/vessel  which the contractor has failed to deliver within the period fixed for 

delivery for each week for part of a week subject to a maximum of 5 % of contract price where 

the delivery is accepted after expiry of the aforesaid period of repudiation of the contract the 

security of the contractor shall be liable to be forfeited and shall also  be liable for any loss 

which the authority may sustain on that account .Provided always that if the chairman shall 

arisen either in connection with the works or the contractor of their authorized subcontractor  

from a general strike or sectioned disputes of workmen or Owners  or accidental fire or 

destruction of the contractors works from storms or exceptionally bad weather. Act of god and 

other causes which in the opinion of the DIWT, behalf of Govt. were unavoidable and could not 

be foreseen or overcome by the contractor. then and in such cases the liquidated damage shall 

not be payable in respect of the period certified to be due such cause and the DIWT on behalf of 

Govt. shall have power to extend accordingly  the time fixed for completion. 

 

15. Guarantee period :- 

In the event of any defect being discovered in any part of the Pontoon/boat/vessels the 

machineries or equipments of fittings (which is not attributable to fair wear and tear of the 

Pontoon/boat/vessels nor to improper management on the part of the official staff of the 

pontoons during a period of twelve calendar month from the date of delivery certificate, the 

contractor shall supply to  Deptt. Or their representative respectively new parts to replace any 

that may be proved to have been so defective or shall pay to authority such sum as it would cost 

the contractor to supply at Guwahati  such parts for replacement from the contractor’s works. 

The cost of receiving any such defective parts and  or fitting such parts in replacement from the 

contractors works .The cost of receiving any such defective parts and or fitting such parts in 

replacement thereof shall be borne by the contractor or be adjusted as liquidated damages from 

the security deposits/payment of last installment of the contract price to such amount as it would 

in the opinion of the DIWT  have cost the contractor  if the removing and replacing had been 

done at their works. The contractor shall also be entitled to have any workmanship or material 

claimed to be defective inspected by a representative to be appointed by them for that purpose 

or should the contractors   so require, authority shall be bound to consign to the contractor at his 

works in and at the contractors expense the parts claimed by   the DIWT, to be defective so that 

the contractor may have an opportunity of satisfying himself as to the defect complained of and 

also be in a position to operate  his relief if any against any sub-contractor in respect of such 

defective parts. 

16. Registration of pontoon/ Vessel/ Boat:-  

The contractor shall give all such registration and other certificates of guarantee of all auxiliary 

machines and documents and do such other acts and things as may be necessary or proper on his 

part for the registration of the Pontoon/boat/vessels   in the name of the Deptt. or the  

representative or other agent of  the Deptt whom the Govt. may appoint for that purpose.  

Failing this the contractor must arrange for the Pontoon/boat/vessels to proceed to site of 

delivery under a “Pass” from the appropriate Authority at any point and all the necessary 
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payments or penalties which will become payable by the contractor. DIWT, the representative 

or the said agent by reason defect in such registration or during the delivery of 

Pontoon/boat/vessels    at site shall be paid by the contractor or may be deducted from the 

money payable to him under this contract and he shall indemnify the Deptt. or representative 

and said agent respectively there from and from all claims actions   suits and proceeding and all 

costs charges and expenses in respect thereof. 

17.  Insurance:- 

The contractor shall at his own cost fully insure and kept insured in the joint names of the     

DIWT and the contractor the Pontoon/boat/vessels and the machineries, materials and things, 

used or intended for use in the construction and outfit thereof in the sum of not less than the   

contract price and also to keep insured the value of any modifications additions and spare parts 

as may be agreed upon from time to time during the construction of the Pontoon/boat/vessels. 

The policy/policies shall be effected with reputable insurance company approved  by the Govt 

and shall  comprise  Insurance  against  fire ,launching and all other risks accidents and damages 

excluding War Risks which for the time being can be covered by insurance during and after the 

construction of the Pontoon/boat/vessels and whilst she remains in the harbour or the yard of 

construction or when engaged on or in connection with any trials made under this contract  as 

well as the perils of the river and all other risk of every kind including War Risks so far they are 

insurable, or whilst lying therein or on a slipway or in a day   dock or being  

tried near there to previous to being accepted by DIWT, and the contractor shall from time to 

time (if from any cause the  Pontoon/boat/vessels  shall not be delivered to and accepted by the 

DIWT ,during the term of such policies) renew the said insurance and pay and continue to pay 

all premium which shall become payable in respect of such insurance and within seven days 

from the date when such  renewed insurance is effected or premium paid shall deliver to the 

DIWT the policy or policies thereof and the receipts or receipt for such premium provide always 

that in case of default by the contractor to keep up the said insurance or to effect  any such 

renewal assurance as aforesaid then the Deptt. If they   shall think fit shall be as liberty to do so 

and thereupon the contractor shall reply the Deptt.   the amount of the premium paid by them or 

by them or the authority shall be at liberty at their opinion to deduct the amount  there of from 

any sums payable to the contractor under the contract provide also that nothing wherein 

contained nor anything  done or omitted to be done by the authority in pursuance hereof shall be 

deemed to release the contractor from dimension affect  his obligation to keep the vessels 

machineries, material and things insured to the amount of the value thereof from time to time in 

accordance herewith until her acceptance as place or delivery mentioned in the contract shall or 

affect the liability of the contractor in respect thereof. If any event shall happen giving rise to a 

claim under insurance policy to be effected under this clause or if Pontoon/boat/vessels   shall 

become a total or constructive total loss delivery and before the acceptance by the representative 

owing to partials of the river or other risk insurance so far as they are insurable to be effected 

for the delivery at site. The Deptt. without prejudice to the right to have this contract performed 

within such extended time and at such price as may be mutually agreed and failing agreement 

determined by the DIWT on behalf of the Deptt. shall give the money which shall become 

payable under whichever of the said policies the claim shall arise and retain the same paying the 
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contractor the difference between the aggregate of such sums at they may have previously paid 

the contractor under this contract and such total amount as the DIWT may certify would have 

been payable to the contractor if this contract had been terminated .Provided that the 

Pontoon/boat/vessels   are covered against war risks the premium on that account shall be 

payable by Authority.  

 

18. EXTENSION OF TIME FOR COMPLETION 

 

Should the amount of extra or additional work of any kind, or any cause of delay referred to in these 

conditions, or exceptional adverse climatic conditions, or other special circumstances of any kind 

whatsoever which may occur, other than through a default of the Contractor, be such as fairly to entitle 

the Contractor to an extension of time for the completion of the works, the client shall determine the 

amount of such extension and shall notify the Contractor accordingly. Provided that the client is not 

bound to take into account any extra or additional work or other special circumstances unless the 

Contractor has within ten days after such work has been commenced, or such circumstances have arisen, 

or as soon thereafter as is practicable, submitted to the client full and detailed particulars of any 

extension of time to which he may consider himself entitled, in order that such submission may be 

investigated at the time.  

 

                                                                                                    

Sd/-                                                                                                                                                                  

Director 

Inland Water Transport, Assam                                                                                                 

   Ulubari, Guwahati-7 
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(SECTION – V) 

TECHNICAL SPECIFICATION 

“CONSTRUCTION OF 16 (SIXTEEN) NOS. OF 25.0 M LONG STEEL FLOATING 

TERMINALS FOR 16 GHAT BANKS ON THE RIVER BRAHMAPUTRA” UNDER 

100% CENTRAL SECTOR SCHEME 
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(SECTION – V) 

 

 “CONSTRUCTION OF “CONSTRUCTION OF 16 (SIXTEEN) NOS. OF 25.0 M LONG 

STEEL FLOATING TERMINALS FOR 16 GHAT BANKS ON THE RIVER 

BRAHMAPUTRA” UNDER 100% CENTRAL SECTOR SCHEME 

 

1. General  
 

Definition: 
In this specification the word Floating Terminal/Pontoon shall mean 16(Sixteen)-nos. 
25.00M long single Decker Steel Pontoons/ terminals along with a 2.5m x 1.5 m  Gang 
way up to each Pontoon collectively technical details of which are contained in this 
specification. 
 
Owner shall mean Director, Inland Water Transport, Assam. 
 
Builder shall mean the firm appointed by the owner to construct and installed the 
Terminal/pontoons at site. 
 
Owner‘s inspector shall means the inspecting authority appointed by the owner. 
 
Owner representative shall mean the officer/organization appointed by the owner for 
taking the delivery of the pontoons. 
 
Owner’s approval shall also mean the approval of the owner representative /approval 
of inspector as applicable. 
 
Standard shall mean the relevant Indian BIS codes as applicable. 
 
1.2 Intent: 

It is the intent of this document, to outline the technical specification of the 
Terminal/pontoons and to set forth requirements for the fabrication of the same. 
The builder is to fabricate the pontoon in accordance with the accompanying design 
and drawings test and install the same to the satisfaction of owner’s Inspector and 
at the location desired by the owner’s representative. 
 

1.3 General description and main particulars:-  
The Pontoon is to be stationed for major ferry ghats of the river Brahmaputra at the 
specified location to act as floating passengers jetty with office accommodation, 
cabin etc. with proper ceiling and frame. The builder shall construct the pontoons 
and install the required structural or out fitting elements which are required for 
mooring the pontoon. A 2.5m x 1.50m steel fabricated gangway is component of 
each pontoon. 
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The main particular of the pontoon are:  
 
Type of Pontoon   Box type steel all welded 
 
Length    25.00 M 
 
Breadth      6.00 M 
 
Moulded depth     1.50 M 
 
Draft      0.50 M 
 
Height from Deck                2.50 M 
 

2.0 Construction 
 

    The pontoon is to be box shaped with swim ends. The hull is to be divided with 
5(five) water tight bulkhead. 

 
2.1 Scantlings: 
 

The materials of construction is to be mild steel IS 3039 or equivalent. 
 
The hull scantlings are to be not less than those given below:- 
 
Plating: 
 
a. Keel     :  8 mm 

 
b. Bottom Plating    :  6 mm 
 
c. Side plating   :  6 mm 

 
d. End bulkheads   :  6 mm 

 
e. Internal Bulkhead  :  5 mm 

 
f. Deck plating    :  6 mm  

 
 
Profiles: 
 Deck side girder   : 75x75x8 mm 
 
 Pillars    : 2x75x75x6 mm 
 
 Side stringer    : 75x75x8 mm 
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      Deck stringer Bar                      :  32 mm round (Bulkhead to Bulkhead remaining  

portion forwarded and at hold 65x65x6 mm angle) 
 

 Chine bar     : 32 mm round M.S 
 
 Centre Keelson  : 2x(75x75x8) mm 
 
 Keelson   : 75x75x8 mm M.S angle  
 
 Hull frame   : 75x75x8 mm M.S angle  
 
 Deck Beam      : 75x75x8 mm M.S angle 
 
 Frame spacing   : 500 mm 
 
 Bulk head stiffener   : 50x50x6 mm M.S. Angle spaces 500 mm 
 
 Deck Runner   : 75x 75x8 mm 

 
Roof    : 0.63 mm thick CGI sheet roof (Tata Shakti/ Sail)  

 
 Side column   :  75x75x6 mm M.S. Angle. 
 
 (Over main deck) column      : 65x65x6 mm 
 
 Purling    :  50x50x6 mm Angle 
 
 Curtain plate    : 6 mm 
 
 Cabin Wall   :   5 mm plate, with 50 x50x6 mm frame. 
 
 Top and bottom knee 
 On side frames       :  200 x200 x6 mm 
  

 Deck centre Girder      : 2 x (75x75x8) mm M.S. Angle 
 

 Welding scheme as approved by in Indian Register of shipping is to be followed 
throughout the pontoon .The weld leg length is not to be less than 5 mm and all 
butts to be for 100% strength. The plate preparation welding and dimensional 
accuracies are to be to the satisfaction of the owner/ owner’s representative. 

 Suitable carling is to be provided under bollards. Where ever the details are not 
given in the structural drawings, the builder is to prepare such details and 
submit the same to the owner for approval.   

 Watertight integrity of each enclosed space is to be checked by pressure testing 
as per IRS recommendation 
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 Painting: 
 

The surfaces and profiles are to be sand blasted and cleaned to remove mild 
scales. Thereafter they are to be coated with one coat   (25 micron) of approved 
quality ship primer prior to the construction. Each coat is to be applied only 
after it is ascertained that the previous layer has achieved the required 
hardness. All paints used are to be supplied by an approved paint manufacturer 
producing high quality paints. The painting scheme will have to be prepared and 
submitted by the builder for the owner’s approval. The table below will give 
guidance for the preparation of the painting scheme. 
 
Guidance Scheme(m below denotes micro-meter) 

Area Shop 
Printer 

1St Coat 2nd Coat 3rd Coat Total dry 
mm 

1.Bottom 
plating  

RB Epoxy 
 25mm 

Coltar Epoxy 
100mm 

 Coltar 
Epoxy 
100mm 

 Anti foul-
100mm 

 300 m 

2. Boot top 
area  

-Do- Do -Do- -Do- Do 

3.Boot top to 
Deck at side 

-Do- Epoxy 100mm Epoxy 
100mm 

N.A 200 m 

4. Main Deck -Do- Epoxy 100mm Epoxy 
100mm 

N.A 200 m 

5.F.W Tank Do Cement Washing - - N.A 

6.F.O Tank  Do To be treated with  
F.O 

- - N.A 

7.Other 
Spaces  

Do Epoxy -50 m Epoxy -50m -- 100m 

  
DECK FITTINGS AND MACHINARIES: 
 
Bollards: 

 At least 8 double bollards of 250 mm standard size are to be provided. 
 

Fenders: 
Steel fenders of 150 mm dia. (6 mm thick) are to be provided on either sides of 
95% of the length of pontoons. Tire fenders of sufficient size are also to be 
provided on both sides in such a manner that the spacing between them does 
not exceed 1250 mm. Lugs of not less 15mm to the up these tires are to be 
welded to the sides. 
Manholes: 
 
All manholes and hatches are to be of 600 x 500 standard size. Hatches are to 
have a coming of at least 450mm and all manholes are to be provided with 
water tight covers bolted on to IA 100 x 100 x6 profiles welded around the 
opening. The bolts have to be of at least M16 size. 
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Draft marks: 
 
Draft marks are to be 3 mm in welded steel plate and painted with at least two 
coats. They are to be located at intervals of 200 mm vertically ( p & s ) and 
forward, aft and at amidships. The accuracy of the markings will be checked by 
the owners representative. 
 
Mooring System:  
The mooring of the Pontoons shall be via as system of catenary chains and 
anchors. Each of the 2 nos. 50.00m long chains U 2 grade 19 mm dia. shall be 
connected to Mechanical winch/ capstan installed onboard. Each anchor will be 
150 kg stockless HHP fabricate anchor or equivalent. 
 
Capstan:- 
2 (two) nos. of Capstan of pulling capacity 50 MT each are to be installed at ford 
and aft of the pontoon as directed. 
 
Septic Tank: 
1 no septic tank inside the hull is to be provided for solid waste disposal with 
necessary pump and pipe lines etc. 
 
Engine room and Electrification: 
2.4 KVA Soundless Generator (acoustic model) with prime mover 
(Cummins/equivalent make) are to be supplied and installed at main deck 
Generator Room. Electrical connection is to be made from generator to the 
pumps and to all rooms of the deck, hold etc. as and where necessary. Electrical 
fittings (including fan and lights etc.) are to be supplied and fitted as per 
requirements and direction of the Deptt. Alternative arrangement for the shore 
power line connection have to be provided, with necessary cable and change 
over switches, as the Generator will run for emergency purpose. 
Electrical works of the Pontoon are to be carried out with P.V.C. insulated multi 
strand copper wire (ISI marked) in flat casing capping conduit. 
 
Drawings: 
G.A drawing for all the construction of the Pontoon are enclosed with this 
specification. All details required for the hull construction of the pontoon are to 
be worked out by the builder with reference to the G.A. drawings and to be 
submitted to the DIWT for approval. Whatever details concerning to the hull are 
found inadequate by the builder to fabricate the Pontoon these will be 
prepared on request if owners representative feels that to be necessary. 
Life Saving Equipments:- 
Life Buoy (M.O.T. Approved, PVC protected)   8 (ten) nos. 
 
Life Jacket (M.O.T. Approved, PVC protected)  10 (ten) nos. 
 
Fire fighting Equipments:- 
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Fire extinguisher: - Soda acid type (9 lit. Capacity) : 4 (four) nos. 
 
         Foam type                ( -do-) : 4 (four) nos. 
 
         Dry chemical type (3.2 kg capacity): 2 (two) nos. 
 
         Instant fire extinguisher, International 
         Class that effectively combats all classes 
         of fire (class A, B, C, D)   : 2(Two) nos. 
 

       Fire bucket (9 lit. Capacity)  : 4 (four) nos. 
 

          Sand box (0.5 m x 0.5 m x 0.3 m) : 4(four) nos. 
 

            Fire Hose with nozzle                         : 2(Two) pairs with provision 
of fitting on Main Deck. 

        
Siren :- Electrical operated ,1 K.M audible range  : 1(one)no. 
 

Ceiling fan:-              :  12 (eight) nos. 
 
Exhaust fan    :-  : 5 (three) nos. 
 
Mast Head light  :  1(one) no 

 
 
Mooring materials:- 

    Steel wire rope tested (19 mm dia.)  : 2x100 RM 
 
    Nylon Rope(40 mm dia.)       : 100 kg. 
 
    U-Shackle (25 mm)     : 8 nos 
 
Middle Deck:- 
 
The middle of the barge is designed to be used as jetty through which two wheelers may also 
loaded to boat/vessels. Anti strips should be fitted.  
 
Bilge System:-  
1no. Bilge /Fire system/ Fire pump of 40 gallons /minute to be fitted in the Generator room for 
pumping at the bilge water from the hull with proper pipeline. 
 
Fresh Water Pump:-  1 no. Fresh water pump (40 gallon capacity) for supplying drinking water 
and General service work connected with overhead tanks to be installed separately. 
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Deck fittings:- 
 The deck fitting to be generally in accordance with the drawings as follows:- 
 

a) Bollards:- 8 nos. fabricated tubular steel bollards of suitable size are to be fitted. 
 
b) Fair leads: - 4 nos. rollers fairleads of cast iron to be fitted. 

 
c) Lashing eye: - Lashing eye to be fitted sufficient in members for safely lashing the 

vehicle when tend. 
 

d) Anchor davit:- A portable Anchor Davit to be fitted as stern of craft. The Davit to be 
complete with ropes and lighting blocks. 
Navigation light etc. And equipments:- 
 
a) Horn/Siren 1 km range (one hand operated and other electrically 

operated).................................................................2 nos. 
 
b) Search light (25 mm dia,1 k range).........................2 nos. 

 
c) Navigation Light .....................................................2 sets. 

 
Name Symbol:- 

The name of the vessel, Registration no, and Rhino symbol are to be painted as 
directed. 
 

Furniture:-  
1. Sitting accommodation (24 nos. PVC molded chair) to be provided for waiting 

passengers as per direction. 
2. Wooden (1st class local) booking table with armless chair varnishing complete as 

directed ................................................ 1(one) pair 
3. Wooden(1st class local) Half Secretariat table with arm chair with varnishing 

complete as directed........................................................................2 (two) pair 
4. Armless chair (wooden 1st class local) with varnishing complete as 

directed........................................................................3 (three) nos. 
5. Wooden box type beds and bunks........................................................2(two) nos. 

each complete with works nuts, bits varnishing etc. as directed. 
6. Steel Almirah 1.80 m  ---   1 nos. 
7. Steel Office Shelves   ---   2 nos. 

 
Sanitary and Water Supply:- 
38 mm dia. pipeline with necessary branch lines of 25 mm and 12 mm to be taken from 
overhead tank to all the WC/Lavatory cementing/ mosaic work on the floor are to be anti slip 
type. All valves and tapes are to be Gun metal/ brass, preferably self closing type taps are to be 
fitted. 
 
Wall and Ceiling : Wood pannelling 
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Gangway:- 
The 2.5m x 1.50 m long Gangway up to each pontoon are to be installed for smooth movement 
of passengers to the pontoon 
 
Size:-(2.5 mx1.5m) 
The frame work and stiffener of Gangway is to be build from mild steel angle and M.S flat bar 
 Frame work:-   75x75x6 mm 
    50x50x6 mm 
    50x50x5 mm 
    50x8mm Flat Bar 
 
 Post        :- 2x75x75x8 mm 
For foot guard in both side of the Gangway I.S Grade mild steel plate will be used. 
 
1st class seasoned Sal wood plank (50mm) will be used for floor of the Gangway materials to be 
used for tying the Gangway  with the main pontoon:- 
 
   12 mm dia. Steel wire rope(tested)...................100 RM 
 
   2 M.T capacity hand operated winch including double way pulley 
arrangement system for adjustment of height of the Gangway…….. 2 Unit. 
 
Stability : The Pontoon should have adequate stability to enable her ro carry out her normal 
duties as meant for. To ensure the stability of the pontoon the builder must take care of the 
following factors :- 
 

a) Centre of Gravity. 
b) Centre of Buoyancy. 
c) Mate centric Radius/ Mata centric Height. 
 
Also it is to be ensured that the pontoon will be on even keel in un loaded condition and in 
no circumstances should there be any fault. 
 
General:- 
The cost of all trials shall be borne by the contractor. The stipulated six months guarantee 
period from the date of handing-over and taking-over charges shall be binding in all 
respect. 
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SECTION –VI 

 

 

 

BIDDING FORMS 
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TENDER FORM 

 

 To 

 The Director, 

 IWT, Assam, 

 Ulubari, Guwahati-781007. 

 

I/We have read and examined the following documents relating to the construction of 

16(Sixteen) numbers of 25.0m long Floating Terminals/ Pontoons of IWT, Assam.  

a)  Tender Notice and conditions of terms. 

b)  General conditions of contact. 

 c)  Special conditions of contact. 

d) Technical specification for construction. 

a) Annexure. 

1. I/We hereby tender for the execution of the works referred to in the aforesaid document 

upon the terms and conditions contained or referred to therein and in accordance in all 

respects, with the specification, designs, and other terms and conditions of the contact 

and within the period of completion as stipulated in the tender document. 

2. I/We agree to keep the tender open for acceptance for 90 days counted from the last date 

specified for the submission thereof and not to make any modifications in its terms and 

agreement  that any terms and condition in the tender at variance with the above 

situation will render the tender liable to rejection summarily. 

3. If, after the tender is accepted, I/We fail to execute the contract deed within 10 days of 

the receipt of the order to do so, I/We agree that shall without prejudice to any terms and 

conditions of the tender, forfeit the earnest money absolutely.  

4. I/We undertake to - 

a) Commence the work within 15 (fifteen) days of the date of issue of the work 

order.  

b) Complete and deliver whole of the work comprised in the contract as per detailed 

plans, specifications and schedule of works within 18 (eighteen) months from 

the date on which DIWT, Assam issues written order.  

c) Abide by to fulfill all the terms and conditions and provisions of the aforesaid 

documents. 

d) Withdraw all claims on the security amount deposited to the DIWT, Assam and 

to pay to DIWT, Assam the liquidated damages in terms of the contract in case 

of any default thereof. 
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5. The tender, together with your written acceptance thereof shall constitute a part of the 

contract between us. 

 

 

                           Signature …………………………………….. 

  

     in the capacity of ------------------------------------  

 

                duly authorized to sign the tender 

     on behalf of (in block capitals) 

    Postal address--------------------------------------- 

 --------------------------------------- 

 --------------------------------------- 

    Mobile/Telephone No. ------------------------------ 

    Email ID    ---------------------------------------------- 

 

Witness :- 

 

Signature …………………………………….. 

 

Name (block letter)……………………………………… 

Address   ……………………………. 

    ……………………………….. 

Phone No………………………………. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



58 

 

TECHNICAL PROPOSAL FORMS 

 

Technical Proposal – Method Statement 

[insert method Statement – A detailed note should be submitted outlining bidders proposed 

methodology and program of construction including Environmental Management Plan, backed 

with equipment, materials and manpower planning and deployment, duly supported with broad 

calculations and quality control system/assurance procedures proposed to be adopted, 

justifying their capability of execution and completion of the work as per technical 

specifications within the stipulated review of completion as per mile stones] 

[Insert Mobilization Schedule] 
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Technical Proposal – Construction Schedule 

TENDER DOCUMENT FOR “CONSTRUCTION OF 16 (SIXTEEN) NOS. of 

25.0 M LONG STEEL FLOATING TERMINALS FOR 16 GHAT BANKS 

ON THE RIVER BRAHMAPUTRA” UNDER 100% CENTRAL SECTOR 

SCHEME” UNDER 100% CENTRAL SECTOR SCHEME 

 

 

Sl 

No 

Item of Work Month/Week from the date of 

firm order 

1 Keel Laying  

2 Completion of Frame & bulkhead  

3 Completion of Hull, Deck & painting  

4 Launching  

5 Completion of Superstructure.   

6 Installation of Gangway and equipments.  

7 Completion of outfitting and paintings of 

pontoon. 

 

8 Completion of test and trials.  

9 Delivery  

 
The pontoon shall be built at…………………….in the open air or under cover. The out 

fittings will be performed at the premises…………………….afloat/ashore in the open air or 

under cover. 

A Bar Chart showing the work schedule is furnished herewith.  

 

 

Signature ------------------------------ 

Seal    ---------------------------------- 

 

NB : If the progress of works is not maintained as per the terms and conditions of contract 

and Bidders proposed “Work Schedule”  necessary Penalty will be imposed up to 10% of the 

total value of works.  

 

  

 

 

 

 



60 

 

Forms for Personnel 

 

Form PER – 1: Proposed Personnel 

 
Bidders should provide the names of suitably qualified personnel to meet the specified requirements for 
each of the positions listed in Section III (Evaluation and Qualification Criteria). The data on their 
experience should be supplied using the Form below for each candidate. 
 

S. 
No. 

Position Name Qualification Years of 
Experience 

Years of Experience in proposed position 

     Road * 
works 

Building* 
works 

Others*  Total 

         

         

         

         

 
(* Modify this as appropriate to suit the works for which bids are invited). 
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Form PER – 2:  Resume of Proposed Personnel   

 
The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be used for 
evaluation. 

 
 

Position* 
 

Personnel 
information 

Name * 
 

Date of birth 

 Professional qualifications 
 

Present 
employment 

Name of Owner 
 

 Address of Owner 
 

 Telephone 
 

Contact (manager / personnel officer) 

 Fax 
 

E-mail 

 Job title 
 

Years with present Owner 

 
 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 
 

From* To* Company, Project , Position, and Relevant Technical  and Management 
Experience* 
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Form for Equipment 
 

The bidder shall provide adequate information to demonstrate clearly that it has the capability 

to meet the requirements for the key equipment listed in Section III (Evaluation and 

Qualification Criteria).  The Bidder shall provide all the information requested below. 

 
S. 

N

o. 

Item of 

Equip

ment 

Descripti

on 

Mak

e  

Capacity Age 

(year

s) 

Con

ditio

n 

No. available 

and present 

location 

Owned Leased Purchas

ed 
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Similar Construction Experience 

[The following table shall be filled in for contracts performed by the Applicant, each partner 

of a Joint Venture, and specialist sub-contractors] 

 

Applicant's/Joint Venture Partner's Legal Name: [insert full name] 

Date: [insert day, month, year] 

JV Party Name: [insert full name] 

NCB No. and title: [insert NCB number and title] 

 

 

(A) Work performed as prime Contractor or Sub-Contractor or Management 

Contractor(in the same name and style) on construction works of a similar nature and 

volume over the last five years1.  [Attach certificate from the Engineer-in-charge.] 

 
Project 

Name 

Name of 

Owner 

Description 

of work 

Contract 

No. 

Value 

of 

contract 

Date 

of 

Issue 

of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual 

Date of 

Completion 

Remarks 

explaining 

reasons 

for Delay, 

if any 

         

 

 

                                                 
1 Immediately preceding the financial year in which bids are received. 
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Form for Current Contract Commitments/Works in Progress 

Bidders and each partner to a JV should provide information on their current commitments on 

all contracts that have been awarded, or for which a letter of intent or acceptance has been 

received, or for contracts approaching completion, but for which an unqualified, full completion 

certificate has yet to be issued. 

(A) Existing commitments and on-going works: 
 

____________________________________________________________________________________________ 

Description Place Contract No. Name Value of Stipulated Value of works*  Anticipated 

 of & & Date  and Contract period of remaining to be date of 

  Work State   Address (Rupees) completion completed completion 

      of Owner   (Rupees) 

  (1) (2)  (3) (4)  (5) (6)  (7)  (8) 

____________________________________________________________________________________________ 

 

 

 

 

 

 

 

 

__________________________________________________________________________________________ 

 

(B)  Works for which bids already submitted and likely to be awarded – expected additional 

commitment. 
 

____________________________________________________________________________________________ 

Description Place Name and     Estimated Stipulated Date when Remarks 
of & Address of   value of works period of decision is  if any 

   Work State Owner     (Rupees) completion expected   

     (1)   (2)       (3)           (4)        (5)     (6)  (7) 

 

 

 

 

 

 

 

 

 

 

* Attach certificate(s) from the Engineer(s)-in-Charge. 



65 

 

      PRICE BID (Submit Online Bid only) 
 

              

“CONSTRUCTION OF 16 (SIXTEEN) NOS. OF 25.0 M LONG STEEL FLOATING TERMINALS FOR 16 GHAT BANKS 

ON THE RIVER BRAHMAPUTRA ” UNDER 100% CENTRAL SECTOR SCHEME. 

 
Vide NIT No DWT(T)50/2017-18/29    Dated, Guwahati  the 20th  Aug’2018.  

 

(Note :- The Bidder shall enter a firm price against each item and fill up the blanks) 

(The rates quoted by Bidders are inclusive of all Levis/ Cess/ Taxes & GST etc. as applicable including cost of Insurance of the 

vessel during construction and Architectural fee etc.)  

1% Labour Cess will be deducted from subsequent bills of Bidders)   

SI. 

No. 

Particulars Qnty Unit Rate Quoted 

by Bidder 

(Rs. in 

figure)  

Rate Quoted 

by Bidder 

(Rs. in words) 

Total of Quoted 

Amount 

(Col.3x5) = Col.  7 

1 2 3 4 5 6 7 

1. Supplying/providing of wooden blocks up to the sizes (75 x 45 x 30) cm 

under lifted vessel/boat etc. including necessary packing as per direction 

completed. Non- Sal blocks 

(to be considered 30% of total amount) 

 

 

 

  

52.48 

 

 

 

cum 

   

 

2. 

Supplying I.S. grade 2026 mild steel plate of required size and specified 

thickness in keel, bottom hull/side hull/transom/side keelson etc. for the 

hull erecting in position by cutting welding straighten etc. in shape and 

size and welding the same including cost of labour and materials etc. 

complete as directed. 

(Plate thickness 5mm & above) 

  

 

 

 

 

 

368000 

 

 

 

 

 

Kg 

   

3. Providing frame work for HULL by cutting M.S. angle, M.S. rod, 

channel etc. in required size welding the same including cost of 

labour and materials complete. 

 

 

 

168000 

 

 

Kg 

   

4. 

 

Providing steel fender cutting from M.S. pipe (having 6mm thick 

half round) fitting and fixing by welding including cost of labour 
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and materials complete. 20 cm dia. 1056 Rm 

 

5. 

Providing frame work of superstructure by cutting M.S, angle, 

M.S. rod, channel etc. of required size and specified thickness and 

welding the same including cost of labour and materials etc. 

complete as directed. 

 

 

88000 

 

 

Kg 

   

6. providing I.S. grade 2026 mild steel plate of required size and 

specified thickness in superstructure, passenger accommodation, 

wheel house, cabin etc. in shape and size and welding the same 

including cost of labour and materials etc. complete as directed. 

          Thickness – 5 mm plate                

 

 

 

125600 

 

 

 

 

Kg 

 

    

 

 

7. 

 

 

 

Supplying fitting and fixing M.S. pipe railing in deck and super 

structure of vessel/boat etc. complete as direction. 

1.M.S. pipe (25 mm dia) 

   

 

 

 

5505.60 

 

 

 

 

Kg 

 

   

 

 

2. M.S. Angle (50x50x5) 

   

4146.56  

 

kg 

   

8 Providing corrugated galvanized Iron Sheet (CGI) Roofing OF 

TATA SHAKTEE/SAIL including fitting and fixing necessary 

galvanized hooks, bolts and nuts etc including charges for fitting 

and fixing complete as directed and specified 

 

 

3680 

 

 

Sqm 

   

9. PCC work over Ferro cement hull over new steel in proportion 1:1:2 

with hand gravels (size 3 to 6 mm) including providing 1 mm thick wire 

mesh siko powder/siko plaster etc. super liquid after cleaning its surface 

by using sand paper, steel wool scraper & water including providing of 

two coats of liquid mixture of siko latex, cement and sand including 

cost of labour and materials etc. complete as directed.        

 

 

 

 

 

14.40 

 

 

 

 

 

cum 

   

10. Providing Davits on the deck of the vessel/boat etc. fitting and fixing 

complete including its base frame complete as directed.                               
 

16 

 

no 

   

11. Providing capstan of 50 ton pulling capacity fitting, fixing on the deck of 

the vessel/boat etc. including its base frame complete as directed.         
 

32 

 

no 

   

12. Providing bollard including its base frame fitting and fixing on 

deck of the vessel/boat/barge etc. 

A) Double bollard (M.S./ Medium Size)) 

 

 

128 

 

 

 no 
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13. Providing Goose neck ventilation on the deck fitting and fixing 

complete by welding as per direction.  

 

96 

 

no 

   

14. Providing fairlead on the deck fitting, fixing complete as directed.         64 no    

15. 

 

 

 

 

Providing Bilge pump of 30 lits per minute capacity of DGS & D 

grade-I type fitted with for pumping out the bilge water including 

its pipe connection and complete 

a) for supply of Bilge pump 

b) installation work  

 

 

 

16 

16 

 

 

 

no 

no 

   

16. a) providing one no 2.4 KVA Soundless  Gen set (as per 

market rate) 

b) installation work 

 

16 

16 

 

no 

job 

   

17. Providing general service water pump  including general service 

cum fire pump. 

 

16 

 

no 

   

18. Supplying and installation of Siren (Electric operated 1.6 Km 

range) 

16 no    

19. 

 

 

 

Providing of electric wiring of the boat from the control panel with 

necessary L.T. wire of 6mm size (best quality) flexible wire, 

brackets, clip, nails, switch, board, switch holder etc with 

necessary fitting fixing of light & fan etc. as required complete . 

16 Jobs   

20 a) Supplying and applying in interior/exterior walls/floor/roof etc. 

one coat of Epoxy primer of Janson & Nicholson/ Nerolac brand 

as priming coat after cleaning the surface as specified and directed 

and then apply two coats of Epoxy paint of Janson & Nicholson/ 

Nerolac brand of required shed on wall/roof/floor surface as 

specified and directed completed. 

b) Polishing on new wood surface  

c) Varnishing 

 

 

 

 

24000                                                                                                                                                                                                                                                                                                     

4064 

4064 

 

 

 

 

Sqm 

Sqm 

Sqm 

   

21. Navigation and search light/flood light etc. 16 Job    

22. 

 

 

 

 

Launching the vessel on the river water without causing any 

damage to the vessel after completion of hull work and as per 

direction. (total wt.12 ton) 

a) Up to 10 ton capacity 

b) Addl. Per ton 

 

 

 

16 

720 

 

 

 

Nos. 

Ton 

   

23. Sanitary fittings, water supply, pipe fittings, pipe line works etc. 16 Jobs    
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24. Supplying / providing life saving equipment 

a) Life Bouy. 

(P.V.C. protected MO T approved) 

b) Life Jacket. . 

(P.V.C. protected MOT approved) 

c) fire fighting equipment 

 

 

 

128 

160 

16 

 

 

 

Nos 

Nos 

Jobs 

   

25. Providing mooring materials  

1. Steel wire rope 19 mm dia 

2. Nylex / PP rope (40 mm dia.) 

3. Stockless Anchor(150kg) 

4. U-shackle 25mmdia 

5. Iron chain 19 mm dia. Close link 

 

3200 

1600 

32 

128 

1600.00 

 

Rm 

kg 

No 

No 

Rm 

   

26. Furniture against crew cabin, officers cabin with bunkers 16 Jobs    

27. Vinyl flooring, plain, coloured, marbled or Mosaic dotted finished 

laid with approved adhesive on sub base floor including spreading, 

cutting and fitting complete as per direction. 

 

 

720.00 

 

 

Sqm 

   

28. 

7.4.4 

Providing , fitting and fixing frame work for wall paneling with 

Hollock/ Sundi/ Bonsom wooden battens complete as per direction   

 

3200.00 

 

Sqm 

   

29 

7.4.6 

Providing and fixing 1st Class Local Wood Hollock/ Bonsum/ 

Sundi/ Gamari lining with tongue and groo0ve joints including 

fitting and fixing with the frame work complete as directed. Wall 

wood (20 mm thick) 

 

3200.00 

 

Sqm 

   

30 

7.4.2 

Providing and fixing wood plank ceiling with but and lap joints 

including necessary nails and wood screws complete as directed. 

 

2400.0 

 

Sqm 

   

31 

9.3.1 

Providing wood work in frame of false ceiling with fitting fixing 

in position as directed. 

 

24.00 

 

cum 

   

32 

 

 

 

 

Letter writing on board. 

▪ Ashok Stambha – 2 nos 

▪ Rhino – 2 nos 

Letter writing English and Assamese. 

15cm size – 40nos 

10cm size – 70 nos 

5cm size – 46nos 

 

32 nos 

32 nos 

 

640 nos 

1120 nos 

736 nos 

 

no 

no 

 

no 

no 

no 

   

 Gangway( Size of Gangway 2.50m X1.50 m)  

33 Supplying mild Steel angle for frame stiffner etc. in the Gangway 

including fitting and fixing in position by cutting welding in 

required size and including cost of all labour and materials 

 

 

2400.00  

 

 

Kg 
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complete as directed. 

34 Supplying I.S. Grade Mild Steel Plate in required size and 

thickness for foot guard in both side of the Gangway, fitting and 

fixing in position by cutting , bending, straightening etc. in proper 

shape and size including all cost of labour and materials etc. 

complete as directed.  

 

 

 

640.00 

 

 

 

Kg 

   

35 Supplying 50 mm thick 1st Class seasoned Sal Wood plank for 

Gangway. 

4.0 Cum    

36 Supplying Steel Wire Rope (tested) for tying the Gangway with 

the main Terminal / Jetty structure  

 

640 

 

Rm. 

   

37 Supplying fitting and fixing 2 MT Capacity hand operated Winch 

including double way pully arrangement system for Tying the 

Gangway with the main Jetty structure and also for adjustment of 

Height of the Gangway.  

 

 

32 

 

 

Nos. 

   

 

Rs……………………………             

(Rupees………………………………………………………………………………………) 

For 16 (sixteen) nos. of Floating Terminals of 25.0m length  

  

 

 

 Witness :- 
                Signature of Bidder…………………………….. 

 Signature………. 

              Name(block letters)…………..                                      Name (block letter)………….…………………… 

 Address &  Phone…………… 

                   Address & Phone ……………………………………. 
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