Government of Assam

Assam Inland Water Transport Development Society
3% floor, Directorate of Inland Water Transport, Ulubari, Guwahati- 7::email: dir.iwtds-as@gov.in::Tel:+91361-2526421

No. ATWTDS/266/20217.§0.F Date: .20, -August, 2021

Corrigendum No -1

In reference to the tender notification no. AIWTDS/266/2021/64 dated 27.07.2021 for E-procurement of
“Hiring of Safeguards Consultant for Environmental and Social Assessment Studies for Assam Inland Water
Transport Project, Phase-1I”, certain amendments enclosed as Annexure-l, reply to pre-bid queries as
Annexure -II. Consultants/Bidders are requested to take the note of these amendments prior to the
submission of bid/ proposal. The last date for submission of bid is changed to 02/09/2021, 1400 Hrs and
as per the Annexure-I to Corrigendum-I.

Additional State Project Director
Assam Inland Water Transport Development Society

Memo No. AIWTDS/266/2021/.192~ A Dated:?.—.‘?-.t.‘."'Augus{, 2021

Copy to: i) The Director, IWT Assam for information and also for publishing the Corrigendum-I on the
website of DIWT www.iwtdirectorate.assam.gov.in

ii) Web Portal of Assam IWTD Society iii) e-procurement portal of Govt. of Assam
viz.www.asssamtenders.gov.in

Additional State Project Director
Assam Inland Water Transport Development Society



Corrigendum No. I -Annexure 1
RFP No: IN-IWT-242294-CS-QCBSdated 27/07/2021

Assignment Title:“Hiring of Safeguards Consultant for Environmental and Social Assessment Studies for Assam Inland Water Transport Project, Phase-11"

SI Clause Existing Modified/ to be read as 1
No | Reference
1. | GCC/ Task | Task Details Payment Task | Task Details Payment
SCC41.2 || Task- | Inception Report (IR) S % of total Task- | Inception Report (IR) 7 % of total contract
1 contract Value 1 Value
Task- |e Environmental & Social | 1.5% of Task- | Environmental & Social | 1.5% of contract
2 Screening & Scoping Report; contract value 2 Screening &  Scoping value after
Environmental and  Social after Report: Environmental and | acceptance of
Analysis  of  Sub-Projects acceptance of Social Analysis of Sub- | standalone  reports
Alternatives Report stand alone Projects Alternatives | for each of 12
remaining 12 terminals, CTC, | reports for Report for remaining 12 | Terminal locations,
and Slipways proposed scope of each of 12 terminals, CTC, and |one CTC and three
modifications to the CIA in Terminal Slipways proposed scope Slipways location =
light of the final project scope, locations, one of modifications to the | 24 %
including VECs CTC and three CIA in light of the final
Slipways project scope, including
location = 24 VECs
% Task- | Submission  of  Draft | 1.5% of contract
Task- | Submission of Draft combined | 1.5% of [[|3 combined ESIA (including | value after
3 ESIA (including ESMP, EMoP, contract value ESMP., EMoP, Dolphin | acceptance of
Dolphin Study Report and | after Study Report and IPDP, standalone  reports
IPDP. RAP, CHMP where acceptance of RAP, CHMP where | for each of 12
required)- the ESMP with | stand alone required)- the ESMP with | Terminal locations,
associated plans (EMoP, IPDP reports for associated plans (EMoP, | one CTC and three
& CHMP) will be included bid each of 12 IPDP & CHMP) will be | Slipways location =
documents for the next set of 12 Terminal included bid documents for | 24 %
terminals, CTC and slipways. locations, one the next set of 12
CTC and three terminals, CTC and
Slipways slipways.
location = 24 Task- | Draft CIA report 15%




Sl Clause Existing Modified/ to be read as
No | Reference
% 3
Task- [e Draft CIA report 10% Task- | Submission of  Final |30 % of total
3 4 combined ESIA (including | contract Value
Task- | Submission of Final combined | 37 % of total ESMP, EMoP, Dolphin
4 ESIA (including ESMP, EMoP, | contract Value Study Report and IPDP,
Dolphin  Study Report and RAP, CHMP  where
IPDP, RAP, CHMP where required) for inclusion in
required) for inclusion in bid bid documents Report for
documents Report for remaining 12 terminals,
remaining 12 terminals, CTC CTC and slipways. Final
and slipways. Final CIA report CIA report
2. | ITC/BDS
Clause D | Organization offering 7 or more 5 D | Organization offering all the Key Experts 5
21.1 QCI/NABET approved accredited Key (excluding Functional Area Experts) of
Experts in the assignment QCI/NABET approved accredited in the
assignment
3, ITC/BDS Estimated input of Functional Area Experts (FAEs) time- Estimated input of Key Experts and Functional Area Experts
Clause input:69person-months (FAEs)’ time-input:69person-months
14.1.2
4 | 1Tc/BDS The Proposals must be submitted no later than: The Proposals must be submitted no later than:
Clause O.mso” 23-08- 2021 —u.n:x 02- 09- 2021
17.7 & Time: 14:00 hours _m._, : Time: 14:00 hours IST
17.9 The Proposal submission address is: The Proposal submission address is:

The Proposals must be submitted online only through the e-
procurement portal i.e. www.assamtenders.gov.in.

The Proposals must be submitted online only through the e-
procurement portal i.e. www.assamtenders.gov.in.

Additional State Project Director
Assam Inland Water Transport Development Society




Assignment Title: Hiring of Safeguards Consult

Date: 10August2021

Reply to Pre-Bid Queries- Annexure 11

ant for Environmental and Social Assessment Studies for Assam Inland WaterTransportProject, Phase-11

Ref. | Description Query Suggestion Comments of ATIWTDS

No.

R - | PleaseclarifyhowmanyESIAs arerequiredtobe One comprehensive ESIA report for the proposed Phase
Objective(s) preparedintotal. Also,please clarify what is meant by 7 activities and, site specific ESMP for each location
of the | site specific ESMP? e.g. are separateESMPstobe have tobe prepared.

Assignment developedforeachof the12 terminals?
Rased on the outcome of the study, the EMP and RPF is
Doesthescopealso include to be updated.
Eua_uzc:cn_-nmummm:m_w% andRPF of ATWTP?

2. |2 ~ | As per the objectives, it is understood that the need Al the reports as per the requirement are mandatory and
Objective(s) for site to be prepared for all the locations.
om. the mwmommow,}_#rwv:_u_um:z:_cmamazmnaaclzmmm}A
Assignment screening&scopingstage),and will be prepared as

required. Hence, these studies are considered
Svooﬁ:o:mrmzanm::o@oaoﬁam:omm:rmmmﬁmmm of
bidsubmission.

However.thefinancialformsneedthe Consultantto
quoteonlumpsum

basis,andthere isnooptionof
mcwaw:mzmcEmo_dv:o:m:mmrmkmn:aﬁm.ﬁ:&%n_ma@.

3. 3 - Legal | We understand the new WB ESF and ESS, 2018 are WB operational Policies on ESF and ESS, 2018 are not
framework to be followed for allprojects applicable to this project.
and Standard _unwsm?:aoacwﬁw.W:._&va_ml@o_.::a:maﬁ_moﬂnmoa:o

etoOperationalPolicies.
4. 4.1.1-a RF Pstatesthat“theconsultantwillprov ideanestimateofth
namm:m.Eanom:m:anao&omnn_mamsq_?n:roo&ama_,m» The co-ordinates of the locations of the sites shall be
mo:msn_oﬂrml_._ﬁo:dw.:g:oamoﬁ_mol::.mzsm aprocessof shared to the successful Bidder. However, the locations
fand acquisition(SIA and land which are not earmarked in the ToR, shall be considered
mon:_m:_cicﬁ__nmﬂﬁ,nn:oUoﬁwﬂBn:Smm_cnz_:50>wm : o i ‘s
amRFCTLARRRules,2015.” with minimum impact on the m_.onommo*.. land acquisition.
: Consultant to provide any information on the land
Please confirm that our scope will not cover acquisition that has to be carried out by the Revenue
. (RFCTLAR&R) Act 2013 and the WB OP/BP 4.12.
undertaking the SIA study
| mmﬁaqauﬁ%r>§~§am,uo_ 5.Secondly.pleaseconfirm Most of the land are encumbrance free land. However.

5



Reply to Pre-Bid Queries- Annexure 11

Ref. | Description Query Suggestion Comments of ATWTDS
No.
thetypeoflandonwhich the Consultant may have to carry out the SIA study on
.wnz_.n_#o.._oozwn::m:__wm:smmma%oc&né_oﬁoa. the locations as per the requirement of the ToR.
We also understand from the above, that the need The requirement land acquisition, resettlement and
for SIA will beestablished during the scoping stage. livelihood are to be finalized upon findings of sereening
Biowever the dotaiks o and scoping. SIA is to be ?nwm._dn_.mm per the findings of
landacquisition,resettlementandlivelihood loss RAP and LRP ete. No changes in timelines.
typically is m: o:ﬁoaw of the 51 %E&. ,_..rmqi.owm, Identify presence of indigenous people in the area of
please provide clarity on the timelines for influence (Aol) of the project and preliminary assess
completion of the SIA study, as our social potential adverse impacts on them and determine if
assessment, RAP, LRP etc. as per WB standards, FPIC will be required. Preparation of IPDP (if required)
will be dependent on such details. will be in the Consultant’s scope of work.
Emmmnnozm:?ammﬂ&:m_u_u_ﬁ._romoonocmoonm::m::m:
mitedtopreparationof
Ea:vU_u,wm..ﬁ::.mnvm:&onmsoﬁm:o_:n_mmcnﬁo_.:on,.:m::
n implementationofFPIC process onground.
5. 4.1.1-c Can preliminary information about the private land The requirement of the private land if anyis to be
requirement, maximum number of affected persons, determined by the Consultant at the screening stage
etc. be provided at this stage to understand
6. |412-a DoestheESIAsalsorequiredto == No. As per the EIA Notification, 2006 by MOEF&CC,
Emmﬁnm:_mﬂon;Rﬁ_:m_.ms,_n:ﬁm::aaqm;Zo:mnm:o:, none of the project activities at present needs regulatory
20067 EIA requirements under EIA notification, 2006
7. 412- “Baseline data for air, water, noise & soil samples Baseline data on the parameters air, water, noise and soil
Footnote on | are available for for alllocations have to be done afresh as per the
Page 81, a 3locations(NeamatiGhat,UzanBazarGhat&Umanand required standards.

aGhat)outofthe ] 1 proposedterm inal locations.”

Pleaseprovidedetailsonlocation/n umberofsamplesfor
eachparameter,andperiodof sampling.

>_mo__u_mmmanozmqawmmm&:o:m_ammn::mamﬁmo:n:ino
nmentalparameterswill needtobegenerated
duringscopingstaggs,




Reply to Pre-Bid Queries- Annexure II

Ref. | Description Query Suggestion Comments of AIWTDS B

No.

8. Page 82, n :&:V\izm_mwo.,B_.nh_damﬁ:maoamzmmbmﬁmamwonmmwoﬁmﬁ_c Species —Specific conservation plan may be submitted
aticorterrestrialflora/fauna along with the draft comprehensive ESIA report.
_wmm.anﬁmcuﬁneon:_..Rﬁnzzmunm:..m:%m However, reflection of the mitigation measures (if any)
Consultantshallprepareaspecies- p : ;
specificconservationplaninclosecoordination  withthe should be made in the site-specific ESMPs.
concernedauthority.”
Please confirm if the above study will be part of the
scoping stage andsubmittedwithinsameduration
asscoping report,or it
canbesubmittedalongwithESIAreport.

9 4.2 Section - RF Pstatesthat“TheESIAshallcompriseofenvironmental

B andsocialbaselineinformation,includinginformationonc The numberofProjectaffectedfamiliesandassets are to be

ensusandinventoryofassetsurveysof finalized upon findings of screening and scoping. No
alll2terminals,C TCandslipways”. changes in the document.
Please elaborate on the scope of above census and
asset surveys.Pleaseprovideabroad
estimateofthenumberofprojectaffectedfamiliesandasse
ts.Thisisrequired for
budgetingpurposesandestimatingthelevelof effort.

10. | Table 1.2 Are there any requirements specified by WB on the Kindly refer Table 1.2
minimum number
ofair/noise/soil/watersamplesperlocation,orthetotalnu
mberof locationstobe consideredin the ESIAstudy?

Pleaseshare.

1. |43 Thescopeof ) ) ) CIA Report shall broadly cover impact assessment on
CumulativelmpactAssessmentisnotclear.Kindlyclarify aquatic ecology (Gangetic Dolphin etc) and other
whatshallbe thecoverageof theCIA. Valued Environmental Components (VECs) in light of

the current project scope and other existing and
proposed development activities/project within the
project influence area.

12. |43 RFP states that “The consultant is advised to confirm The existing CIA report shall be shared with the

that the commentson previous versions of the CIA are
addressed in context of the
currentprojectscop@whenthe draftis shared
withAITWTDS.” &

successful Bidder.

The CIA report is to be reviewed and updated for the
overall project activities, induced effects due to

&



Reply to Pre-Bid Queries- Annexure II

Ref. | Description Query Suggestion Comments of AIWTDS
No.
construction and operational activities of the project
PleaseclarifywhetheraClAstudyhasalreadybeenunderta along with other actual or planned development
kenand willhavetobereviewedbyConsultant. activities in the project area need to be undertaken by
the Consultant.

13. Page 04- | RFP states that “The ﬁozmc:m:m qummesz: shall O:_% one FAE is to be ﬁ-.O—uOmma per _uo_mm:.o: as per the
Section 5 - | not make any alternative proposal for any Key requirement of the ToR
Team Personnel and only one CV for each position is to be
Composition | fyrnished. If any CV is submitted for any 2
& A assignments, CV shall be summarily rejected by the
Qualification ; 5
Requirements project proponent/ AIWTDS.

Muhwn s e Does this mean that one FAE cannot be proposed for
more than one functional area, please confirm.

14. | Page 104, | RFP states that “The consultant shall provide all EC from MoEFCC is not required for any of the
Section  12- | requisite technical assistance to AIWTDS for proposed activities under ATWTDP. The meetings with
,_,mnq_icm_ obtaining the necessary clearances from the respective other Statutory Bodies such IWAI may be required to
Assistance Statutory Bodies and for meetings with the concerned seek necessary clearances.

officials in the state of Assam and in Delhi (if
required)”.

Does this means that Consultant also have to
participate in regulatory EC process? If yes, is the
TOR already issued to the Project by MoEFCC?

15. | Page 104, | RFP states that “The consulting organization should Setting up of office is mandatory at Guwahati along
Section 12 — | set-up an office at Guwahati near the AIWTDS to with a Project co-ordinator who would be stationed in
Site . ensure smooth co-ordination and availability of expert Guwahati during the project.

Organization | 45 and when required.”
The Experts have to be present physically as and when

Considering the current COVID situation in the required by AIWTDS with prior notice and to conduct
country, including state of Assam, will setting up a the field study.
project office be mandatory as all experts are currently
working from home? The experts will be available
online during entire course of the study, and will be on
field at the time of requisite
surveys.

16. | Page 36, Item The experience of the Bidder on international

21.1

RFP states that Qw firm should have completed in




Reply to Pre-Bid Queries- Annexure I1

Ref. | Description Query Suggestion Comments of AIWTDS
No.
last 5 years atleast 5(five) similar safeguard studies in assignment in similar sector will be considered upon
any sector in Externally aided Projects out of which furnishing proof of the experience claimed.
1(one) should be in the water/marine sector™.
Please clarify if international experience in similar
sector can be presented and will be considered.

17. | Page 36- | The Consulting Organization should have valid QCI/NABET accreditation as per EIA Notifications,
PART A- QCI/NABET accreditation as per EIA Notification, 2009 for Ports and Harbours Break waters and dredging
Mandatory 2009 for Ports and Harbours Break waters and (Category — “A” Project) is mandatory.
criteria dredging (Category-“A™ Projects).

No changes in the document.
Please clarify on why this requirement is mandatory?
We understand the ESIA is for International funding
requirements.
If consultant have Cat. ‘B’ accreditation for this sector
from NABET, will it be considered for evaluation?

18. | Clause 6.3, | 6.3 As an exception to the foregoing ITC 6.1 and ITC We request you to allow | No changes in the document
Eligibility, 6.2 above: Joint Venture, association with other firms | Joint Ventures  with
Pg. 14 engagement of Sub-consultant is not allowed. other firms for

encouraging broader
range of firms with
experience in Safeguards
Implementation who
bring in implementation
experience into ESIA
Preparation, who may
not  necessarily  be
NABET Accredited.

19. | Data Sheet, | Shortlisted Consultants may associate with(a) non- | We request you to allow | No changes in the document
ltem 14.1.1, | shortlisted consultant(s): No Or(b) other shortlisted | Joint ~Ventures with
Pg 32 Consultants: No other firms for

encouraging broader
range of firms with

experience in Safeguards
Implementation who
bring in implementation
experience into  ESIA

.—Y\\

o



Reply to Pre-Bid Queries- Annexure Il

Ref.
No.

Query

Suggestion

Comments of ATIWTDS

Preparation, who may
not  necessarily  be
NABET Accredited.

20.

3. The firm should have completed in last 5 years at
least 5(five) similar safeguard studies in any sector in
Externally aided Projects out of which 1(one) should be
in the water/marine sector.

4. The firm should have experiences in last 5 years
preparing of minimum of | nos. aquatic ecology report
5. The Consulting Organization should have valid
QCI/NABET accreditation as per EIA Notification,
2009 for Ports and Harbours Break waters and
dredging (Category-“A” Projects).

We request the number
of safeguard studies to
be reduced to at least 2
(Two) instead of 5 since
the gestation period for
the projects is high.
Alternatively, we
request you to consider
projects in last 15 years
We request QCI /
NABET requirement be
removed from
Mandatory Criteria

No changes in the document

21.

Description
Data Sheet,
Item 4] () 19}
Part A
Mandatory
Criteria 3, 4
and 5,

Pg 36

Data Sheet,
Item 2.1,
Part B

Criteria, Sub-
Criteria and
point systems
for FTP,
Technical /
Experience
Aspects, Pg
37

Technical/Experience Aspects:

i) Minimum 5 similar assignment in External aided
project executed in the last 5 years ending on
01.06.2021 - 3 points.

For each additional assignment over and above
minimum requirement and subject to maximum of 3
(three) similar assignments executed in the last 5 years
ending on 01.06.2021 : 1 point for each additional
assignment

ii) Minimum 1 similar assignment in water
transport/marine sector executed in the last 5 years
ending on 01.06.2021 — S points

For each additional assignment over and above
minimum requirement and subject to maximum of 3
(three) similar assignments executed in the last 5 years
ending on 01.06.2021 : 1 point for each additional
assignment

iii. Minimum of 1 nos. aquatic ecology report executed
in the last 5 years ending on 01.06.2021: 5 points.

For each additional assignment up to maximum of 2
(two ) similar assignments executed in the last 5 years
ending on 01.06.2021 : 2 points for each additional

assignment

The evaluation criteria is
found to be very
stringent. We request
projects in the last 15
years to be considered
instead of 5 years

No changes in the document




Reply to Pre-Bid Queries- Annexure 11

Ref. | Description Query Suggestion Comments of AIWTDS
No.
22, | Data Sheet, | Organization offering 7 or more QCI/NABET | We opine that the | Kindly refer Corrigendum-I
Item 21.1, | approved accredited Key Experts in the assignment methodology proposed
Part B doesn’t reflect the QCI1 /
Criteria, Sub- NABET  accreditation.
Criteria and Hence we request you to
point systems kindly remove this sub-
for FTP, criteria in the evaluation.
Technical /
Experience
Aspects,
Adequacy
and Quality
of proposed
methodology
sub-criteria
in Table I,
item D, Pg 38
23. | Section 7. | The potential size of the terminals shall be provided by | We would like to seek | DPR studies will commence soon, and the Consultant is
Terms of | the DPR consultant for respective locations based on | clarification whether | expected to closely coordinate with the Design/DPR
Reference, the yearly traffic growth rate and the extent of utility of | DPR  Studies for all | Consultant to ensure integration of ESIA findings,
4.1 Section- | the terminal location. terminals, CTC and Slip | ESMP budget in the engineering feasibility studies
A, Table-1.1 ways have been | being completed by the DPR consultants.
List of completed and whether
Proposed the detailed reports will
Terminals, be made available for
€1 and the study to understand
Slipways, Pg. the scale and extent of
77 works prior to
submission of proposal.
Please clarify
24. | Section 7, | The period of ‘Consultancy Services’ shall be 9 months | The Period of | No changes in the documents

Terms of
Reference, 6
Duration, Pg
101

from the date of Letter of Acceptance (LoA) with
AIWTDS, Guwahati (Assam).

Consultancy Services of
9 months with this
detailed scope of work is
not sufficient and it is
underestimated. The
clearance requirements
take bulk of the time and

as



Reply to Pre-Bid Queries- Annexure 11

Ref. | Description Query Suggestion Comments of AIWTDS
No.
hence, the period should
be flexible. Accordingly.
financial provision
should be provided on
monthly man-month
basis for period of
support for statutory
clearances.
25. | Section 7, | d) If additional copies beyond the proposed numbers of | From the experience of | The total no of copies to be submitted in 15 nos of each
Terms of | copies are required by employer or statutory bodies for | the  consultants, the | report.
Reference, 10 | review and clearances, the consultant shall provide | ESIA / EMP / RAP
Guidelines extra copies of the reports, maps etc. with no additional | documents are usually
for cost to the project proponent/ AIWTDS. voluminous and are in
Documentati colour. Hence, printing
on, costs are very high.
presentation, Apart from the
item d., Pg mandated copies, the
102 maximum number of
copies of deliverables
may please be limited to
15 copies instead of
keeping it open ended.
PDF copies shall
anyway be made
available.
24. | ITC The Proposals must be submitted no later than: We request for 2-3 | Kindly refer Corrigendum -1
Reference Date: 23- 08- 2021 weeks’ timeframe for
17.7 and 17.9 | Time: 14:00 hours IST submission of bids, after
of Data receiving pre-bid
Sheet, Pg 35 clarifications.
27. | Section 2. | As an exception to the foregoing ITC 6.1 and ITC Wewouldliketorequest No changes in the document
Instructions 6.2 above:Joint Venture, association with other yvoutokindlvallowCon
cto firms and engagement ofSub-consultant is sortium/ JVof at least
Consultants notallowed. 2 Firms including the
and Data LeadPartnerinordertob
Sheet, (A) eabletoofferenhancede
General xperience/expertisean
Provisions, dgreaterresourcepoolt

Pt.6.3 Sheet,

othe

& 1



Reply to Pre-Bid Queries- Annexure 11

Ref. | Description Query Suggestion Comments of ATWTDS
No.
Pt 10.1 project.

28. | Section 2. | Financial Proposal to be uploaded in the "Financial | There is no format | Suitable format meeting the requirement of the
Instructions Folder" available in the e-procurement portal: available for the | ITC/BDS on 10.1 & 102 is to be prepared and
to 1. FIN-1 Statement of | submitted.

Consultants 2. FIN-2 Undertaking in the BOQ
and Data 3. FIN-3 provided for the
Sheet, (E) 4. FIN-4 financial proposal.
Data Sheet, 5. Statement of Undertaking (if required under | Kindly inform where
Pt 10.1 data sheet 10.2 below) should we provide the
same and if any format
can be provided for it.

29. | Section 2. | Estimated input of Functional Area Experts (FAEs)’ There seems to be a Kindly refer Corrigendum- |
Instructions time-input:69person-months mismatch  in  the
to estimated timeinput of
Consultants Functional Area
and Data Experts (FAEs) as
Sheet, (E) indicated inthe Data
Data Sheet, Sheet and in the
Pt 14.1.2 Terms of Reference.

30. | Section 7. | TeamComposition&QualificationRequirementsExpert As perthe Data Sheet Kindly refer Corrigendum- 1
Terms of | s it is 69 person-months,

Reference, Pt whereas it is 47-man
> months as pertheTOR.
Kindlyclarifyandconfirm

31. | Section 2. | TheProposalsmust Consideringthemagnit Kindly refer Corrigendum- 1
Instructions besubmittednolaterthan:Date:2374Au udeandcomplexityofth
to gust,2021 ouon.Bmm_.ioRn:ano
mwa._:mﬂmwa Time:14:00hoursIST wﬁE bindbestndibiou
Sheet, Pt. another 15 days fo
17.7and 17.9 enable us

toprepareacompetitive
andtechnically-
responsive

7 proposal.

32. | Section 2. | The firm mrﬁy__ﬁ_ have completed in last 5 years at Werequestyoutokindly No changes in the document
Instructions least S(five)similar safeguard studiesin any sector | considercompetedasw




Reply to Pre-Bid Queries- Annexure I1

Ref. | Description Query Suggestion Comments of ATWTDS
No.
to inExternally aidedProjects out of which I(one) ellasongoingassignme
Consultants should be in the water/marinesector. nts inthiscriterion.
(E) Data
Sheet, Pt.
211, Part A:
Mandatory
Criteria: Pt.
3
33. | Section 2. | The Consulting Organization should have valid Kindly remove this No changes in the document
Instructions QCI/NABETaccreditationasperEIANotification,200 criterion as it seems a
to 9forPortsandHarbours Breakwatersand bit restrictivefor
Consultants dredging(Category-“A”Projects). organizations who
(E) Data have the required
Sheet, e experience
21.1, Part A: butdoesnothavetheQC
Mandatory I/NABETaccreditation
Criteria: Pt. 5 :
34. | FORM Listonlyprevioussimilarassignmentssuccessfullyco We would like to [ Nochanges in the document
TECH-2, B - mpletedinthelast Syears. request you to kindly
Consultant’s relax this clauseand to
Experience, keep the time frame
Pt 1 open and pot limit it
to thelastSyears.
35. | Ill. Special | Thepaymentschedule: We feel keeping 37% Kindly refer to Corrigendum-I

Conditions of
Contract, Pt.
41.2,Pt4

payment blocked till
the last stagewill
affect the cash flow of
the  project  and
therefore, werequest
you to kindly reduce

the final payment to
20%andadjusttherema

iningamountinthefirstt
hreestages.




Reply to Pre-Bid Queries- Annexure IT

Ref. | Description Query Suggestion Comments of AIWTDS
No.

Task | Task Detuls Payment

Tusk- | Inception Report (IR) S % of lowl

1 tract Value

Task- |o Environmental & Socisl Sereening & | 1.5% of contract

2 Scoping Report; Environmental and | value after

Social  Apalysis  of  Sub-Projects | scceptance of
Aliernatives Report for remaiming 12 | stand alone
terminals, CTC, and Slipways proposed | reports for each
scope of modifications to the CIA i light [ of 12 Termunal
of the final project scope. including VECs | locations,  one

CTC and three
Slipways location
=24%
Task- |e Submussion of Draft combined ESIA | 1.5% of contract
3 {including ESMP. EMoP, Dolphin Study | value after

Report and IPDP. RAP. CHMP where | scceptance of
required)- the ESMP with nssociated | stand alome
plans (EMoP, IPDP & CHMP) will be | reponts for cach
inchisded bid docurments for the nextsetof | of 12 Terminal

2 mals, CTC and slipways. locations, one

CTC and three
Shpways lecation
= 24 %%

Task- |e Draft CIA report 0%

3

Task- |e Submussion of Fmal combined ESIA (37 % of total

4 (mcluding ESMP, EMoP. Dolphin Study | contract Value

Report and IPDP, RAP, CHMP where

quired) for inclusion in bad doc
Report for remaining 12 terminals, CTC
and slipwavs. Final CIA report

Additional State Project Director

Assam Inland Water Transport Development Society



